

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE <b>J</b>	PAGE OF PAGES <b>1   10</b>
2. AMENDMENT/MODIFICATION NO. <b>0001</b>	3. EFFECTIVE DATE <b>11-Aug-2004</b>	4. REQUISITION/PURCHASE REQ. NO. W16ROE-4085-7150		5. PROJECT NO.(If applicable)
6. ISSUED BY USA ENGINEER DISTRICT, NEW YORK ATTN:CENAN-CT ROOM 1843 26 FEDERAL PLAZA NEW YORK NY 10278	CODE <b>W912DS</b>	7. ADMINISTERED BY (If other than item 6) CONSTRUCTION DIVISION 26 FEDERAL PLAZA ROOM 2137 NEW YORK NY 10278		CODE <b>E3M1000</b>
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912DS-04-B-0015
			X	9B. DATED (SEE ITEM 11) 05-Aug-2004
				10A. MOD. OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>  1  </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) AS PRESCRIBED IAW FAR 14.208, THIS SOLICITATION IS AMENDED AS FOLLOWS:  1. TO INCORPORATE THE FOLLOWING CHANGES TO SECTION(S) 00010, 00100 AND 00800 (SEE SF30 CONTINUATION PAGE). 2. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME AND UNCHANGED.  THIS AMENDMENT SHALL BE ATTACHED TO THE SPECIFICATIONS AND SHALL BE A PART THEREOF.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		11-Aug-2004

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0001

1. Section 00010, Bidding Schedule. Delete in its entirety and replace with the attached revised Bidding Schedule.
2. Section 00100, Instructions to Bidders. Delete in its entirety.
3. Section 00800, paragraph 2a. Delete in its entirety and replace with new paragraph below:
  - a. If the Contractor fails to complete the work within the time specified in the Contract, or any extension, the Contractor shall pay to the Government as liquidated damages, the sum of \$1,089.31 for each day of delay.

**SECTION 00010 - SOLICITATION CONTRACT FORM****CLIN 0001**

The CLIN extended description has changed from ALL CONSTRUCTION WORK ASSOCIATED WITH THE BULKHEAD, APPURTENANCES, AND WETLAND FOR STATIONS 52+24.70 THROUGH 86-25, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS. to ALL CONSTRUCTION WORK ASSOCIATED WITH THE BULKHEAD, APPURTENANCES, AND WETLAND FOR STATIONS 52+24.70 THROUGH 86+25, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS..

**CLIN 0002**

The CLIN extended description has changed from ALL WORK ASSOCIATED WITH THE EXCAVATION AND TREATMENT OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM BELOW MEAN HIGH TIDE, FROM STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS to ALL WORK ASSOCIATED WITH THE EXCAVATION AND TREATMENT OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM BELOW MEAN HIGH TIDE, FROM STATIONS 52+24.70 THROUGH 86-25, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS.

**CLIN 0004**

The CLIN extended description has changed from WORK ASSOCIATED WITH STATIONS 37+10 THROUGH 45+71.33, IF EXERCISED. to ALL WORK ASSOCIATED WITH STATIONS 37+10 THROUGH 45+71.33, COMPLETE, IF EXERCISED.

**SUBCLIN 0004AB**

The CLIN extended description has changed from ALL WORK ASSOCIATED WITH THE CONSTRUCTION OF BULKHEAD AND APPURTENANCES FOR STATIONS 37+10 THROUGH 45+71.33, COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED. to ALL WORK ASSOCIATED WITH THE EXCAVATION AND TREATMENT OF CONTAMINATED REIVER SEDIMENT MATERIAL FROM BELOW MEAN HIGH TIDE FOR STATIONS 37+10 THROUGH 45+71.33, IF EXERCISED..

**CLIN 0005**

The CLIN type priced has been added.

The CLIN extended description has changed from WORK ASSOCIATED WITH SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, IF EXERCISED. to SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, MATERIAL ONLY, IF EXERCISED..

The pricing detail quantity 1.00 has been added.

The unit of issue Lump Sum has been added.

**SUBCLIN 0005AA**

This SUBCLIN has been renumbered to CLIN 0011.

The CLIN description DELETED has been added.

The CLIN extended description has changed from SHEETPILE FOR STATION 50+24.70 THROUGH 50+24.70, MATERIAL ONLY, IF EXERCISED. to DELETED.

The option status has changed from Option to No Status.

**SUBCLIN 0005AB**

This SUBCLIN has been renumbered to CLIN 0007.

The CLIN type priced has been deleted.

The CLIN description OPTION #5 has been added.

The CLIN extended description has changed from SHEETPILE FOR STATION 50+24.70 THROUGH 50+24.70, LABOR ONLY, IF EXERCISED. to ALL WORK ASSOCIATED WITH STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IF EXERCISED.

The pricing detail quantity 1.00 has been deleted.

**CLIN 0006**

The CLIN type priced has been added.

The CLIN extended description has changed from WORK ASSOCIATED FOR STATIONS 86+25 THROUGH 92+13.59, IF EXERCISED. to SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, LABOR ONLY, IF EXERCISED..

The pricing detail quantity 1.00 has been added.

The unit of issue Lump Sum has been added.

**SUBCLIN 0006AA**

This SUBCLIN has been renumbered to SUBCLIN 0007AA.

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR STREAMBANK STABILIZATION, FROM STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED to ALL WORK ASSOCIATED WITH STREAMBANK STABILIZATION, FROM STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED.

The pricing detail quantity has decreased by 1.00 from 1.00 to 0.00.

SUBCLIN 0006AB

This SUBCLIN has been renumbered to SUBCLIN 0007AB.

The CLIN extended description has changed from EXCAVATION AND TREATMENT OF CONTAMINATED RIVER SEDIMENTA MATERIAL FROM BELOW MEAN HIGH TIDE, FROM STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED. to EXCAVATION AND TREATMENT OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM BELOW MEAN HIGH TIDE, FROM STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED..

The following have been added by full text:

SECTION 00010 (REVISED)

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001		1	Lump Sum		
	BULKHEAD CONSTRUCTION WORK FFP ALL CONSTRUCTION WORK ASSOCIATED WITH THE BULKHEAD, APPURTENANCES, AND WETLAND FOR STATIONS 52+24.70 THROUGH 86+25, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS. PURCHASE REQUEST NUMBER: W16ROE-4085-7150				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002		1	Lump Sum		
	RIVER EXCAVATION WORK FFP ALL WORK ASSOCIATED WITH THE EXCAVATION AND TREATMENT OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM BELOW MEAN HIGH TIDE, FROM STATIONS 52+24.70 THROUGH 86+25, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS PURCHASE REQUEST NUMBER: W16ROE-4085-7150				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003		1	Lump Sum		
OPTION	OPTION #1 FFP ALL WORK ASSOCIATED WITH THE CONCRETE CAP AND DRAINAGE FOR STATIONS 45+71.33 THROUGH 52+24.70, COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED.				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004 OPTION	OPTION #2 FFP ALL WORK ASSOCIATED WITH STATIONS 37+10 THROUGH 45+71.33, COMPLETE, IF EXERCISED				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AA OPTION	FFP ALL WORK ASSOCIATED WITH THE CONSTRUCTION OF BULKHEAD AND APPURTENANCES FOR STATIONS 37+10 THROUGH 45+71.33, COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED.	1	Lump Sum		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AB		1	Lump Sum		

OPTION

FFP  
 ALL WORK ASSOCIATED WITH THE EXCAVATION AND TREATMENT OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM BELOW MEAN HIGH TIDE FOR STATIONS 37+10 THROUGH 45+71.33, IF EXERCISED.

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005		1	Lump Sum		

OPTION

OPTION #3  
 FFP  
 SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, MATERIAL ONLY, IF EXERCISED.

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006		1	Lump Sum		
OPTION	OPTION #4 FFP SHEETPILE FOR STATION 50+24.70 THROUGH 52+24.70, LABOR ONLY, IF EXERCISED.				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007			Lump Sum		
OPTION	OPTION #5 FFP ALL WORK ASSOCIATED WITH STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IF EXERCISED				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AA			Lump Sum		

OPTION

FFP  
 ALL WORK ASSOCIATED WITH STREAMBANK STABILIZATION, FROM STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007AB		1	Lump Sum		

OPTION

FFP  
 EXCAVATION AND TREATMENT OF CONTAMINATED RIVER SEDIMENT MATERIAL FROM BELOW MEAN HIGH TIDE, FROM STATIONS 86+25 THROUGH 92+13.59, COMPLETE, IAW THE ATTACHED PLANS AND SPECIFICATIONS, IF EXERCISED.

---

NET AMT

FOB: Destination

The following have been modified:

NOTES

TOTAL BASE BID: \_\_\_\_\_

TOTAL OPTION # ONE (1): \_\_\_\_\_

TOTAL OPTION # TWO (2): \_\_\_\_\_

TOTAL OPTION # THREE (3): \_\_\_\_\_

TOTAL OPTION # FOUR (4): \_\_\_\_\_

TOTAL OPTION # FIVE (5): \_\_\_\_\_

TOTAL BASE BID INCLUDING ALL OPTIONS: \_\_\_\_\_

SECTION 00700 - CONTRACT CLAUSES

The following have been modified:

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to the Government in the amount of \$ 1089.31 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)

(End of Summary of Changes)

