

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 4</div>	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0001</div>		3. EFFECTIVE DATE <div style="text-align: center;">25-Aug-2004</div>		4. REQUISITION/PURCHASE REQ. NO. W16ROE-4077-6848		5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, NEW YORK ATTN:CENAN-CT ROOM 1843 26 FEDERAL PLAZA NEW YORK NY 10278		CODE W912DS		7. ADMINISTERED BY (If other than item 6) USA ENGINEER DISTRICT, MCGUIRE RES OFC 2404 TUSKEGEE AIRMAN AVE MCGUIRE AFB NJ 08641		CODE DACA51	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912DS-04-R-0018	
				X		9B. DATED (SEE ITEM 11) 23-Aug-2004	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) AS PRESCRIBED IAW FAR 15.206, THIS SOLICITATION IS AMENDED AS FOLLOWS: 1. TO INCORPORATE THE FOLLOWING CHANGES TO THE DRAWINGS AND SPECIFICATIONS (SEE SF30 CONTINUATION PAGE). 2. ALL OTHER TERMS AND CONDITIONS SHALL REMAIN THE SAME AND UNCHANGED. THIS AMENDMENT SHALL BE ATTACHED TO THE SPECIFICATIONS AND SHALL BE INCORPORATED THEREOF. NOTE: Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following methods: in the space provided on the SF1442, by separate letter, or by telegram, or by signing block 15 below. FAILURE TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR14.304). Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 25-Aug-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0001 INFORMATION

AMENDMENT 0001 TO THE BID SCHEDULE, DRAWINGS AND SPECIFICATIONS FOR Maintenance Training Facility, McGuire AFB, New Jersey; W912DS-04-R-0018

TO OFFERORS

The following changes shall be made to the drawings and specifications.

DRAWINGS

The following drawings have been **REVISED** and **REISSUED**;

<u>Sheet</u>	<u>Drawing Title</u>	<u>Revision Number</u>	<u>Date of Revision</u>
C-102	Demolition Plan	4	08/25/2004

SPECIFICATIONS

Section 00800, Special Contract Requirements; COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK - DELETE paragraph 1.a (Amendment 2, W912DS-04-B-0007) in its entirety and **REPLACE** it with the following:

“a. The Contractor shall be required to (i) commence work under this contract within five 5 calendar days after the date the Contractor receives the notice to proceed, (ii) prosecute the work diligently, and (iii) following receipt by the Contractor of notice to proceed, complete the entire work ready for use not later than the number of calendar days or date set forth in the “**SCHEDULE**” below, except as specified in various landscaping sections (These seasonally affected actions necessary for landscaping will not operate to extend the performance time for the balance of the work.). The time stated for completion shall include final cleanup of the premises; however it does not include the connection to demountable partitions per general notes on drawing A-700; these partitions shall be installed by Others and be ready for connection to building services not later than 30 calendar days after acceptance of the facility by the Government.

<u>SCHEDULE</u>				
<u>Item of Work</u>	<u>Commencement</u>	<u>Completion Time or Date</u>	<u>Liquidated Damages</u>	
<u>BASE BID</u>				
BASE BID	Construction of the MTF, complete. CLIN 0001 and 0003 of the bid schedule.	After receipt of written notice to proceed.	Not to exceed 450 calendar days or sooner except for the TEPATS, room#123, and AMST, room #118, which shall be completed as shown below.	\$8,686.00 See notes #4 & #6 below.

	TEPATS, room #123	After receipt of written notice to proceed.	Room #123 shall be completed, on or before 15 May 2005. See note #5, below.	See note #6.
	AMST, room #118	After receipt of written notice to proceed.	Room #118 shall be completed, on or before 15 August 2005. See note #5, below.	See note #6.
<u>OPTIONAL BID ITEMS</u>				
	<u>Item of Work</u>	<u>Commencement</u>	<u>Completion Time or Date</u>	<u>Liquidated Damages</u>
OPTION #1 and #2	CLIN 0004 and 0005 of the bid schedule.			Not in contract.
OPTION #3, 4 and #5	CLIN 006, 007 and 008 respectively of the bid schedule.	If awarded, work may commence, immediately.	See note #1	See notes #3, below.
OPTION #6	CLIN 009 of the bid schedule.			Not in contract.
OPTION #7 and #8	CLIN 010 and 011 of the bid schedule.	If awarded, work may commence, immediately.	See note #1	See notes #3, below.
OPTION #9	CLIN 012 of the bid schedule.			Not in contract.
OPTIONS #10 and #11	CLIN 013 and 014 of the bid schedule.	If awarded, work may commence, immediately.	See note #1	See notes #3, below.
Notes: <ol style="list-style-type: none"> 1. If any options are awarded, no additional time will be provided beyond that established, 450 calendar days, for the base bid work. 2. Not Used. 3. Award of this option will not increase/decrease the liquidated damage amount beyond that established for the base bid. 4. See paragraph 2d of section 00800 for liquidated damages assessed for "punch list" items. " 5. Room#118, AMST, and room #123, TEPATS, shall be complete, ready for Government use (Installation of training equipment and use by others) inclusive of: a) All finishes; b) Lighting and power, and; c) Government access (either temporary means or permanent pavement) to overhead door into rooms #118 and #123 via tractor trailer for delivery of equipment. HVAC need not be operational." 6. Inability of the Contractor to complete these items of work on schedule may seriously affect his/her performance rating." 				

Section 00800, Special Contract Requirements, COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK - **DELETE** paragraph 1.c (Amendment 2, W912DS-04-B-0007) in its entirety and **REPLACE** it with the following:

"c. The Contractor shall furnish all labor, materials, equipment, and services (except those furnished by the Government) for the following work:

Construct a new Maintenance Training Facility (MTF) - A single story building of approximately 37,000 gross square feet. Building work includes concrete foundations and steel framing, a combination of brick masonry and precast concrete veneer erection, insulated glazing systems, standing seam metal roofing, interior finishes, HVAC, electrical, telecommunications and plumbing & fire protection systems and all

associated distribution systems. The work includes, but is not specifically limited to, selective demolition of existing site utilities and demolition of building 2307 floor slab and foundation (All above grade elements of Building 2307 will be razed by others and all asbestos within the building removed by others; however, the contractor shall remain responsible under this contract for the removal of building 2307 floor slab and foundation.

Demolition work specific to others includes: removal of existing HTHW service to building 2307 and its supports; sidewalks around the building perimeter and sidewalk leading from walk West Arnold Drive to main entrance; cut and capping of underground utility services at the most convenient location, i.e. the valve just off the main for the water line and the transformer feed for the power. The then 'abandoned in place' utility services will remain for removal under this construction contract. The Contractor is directed to the plans other sections of the specification and Appendices for further information and requirements). Building 2302, including its foundation will be removed and its utilities capped, by others. New site work includes demolition (described above), site grading, storm water management, utilities, landscaping, walkways, parking and resurfacing of existing parking."

NOTE:

Technical questions or comments shall be addressed to:

Primary Contact

Leroy Li, 212-264-4671 leroy.li@nan02.usace.army.mil

Secondary Contact

Stella Marco, 212-264-8393 stella.marco@nan02.usace.army.mil

(End of Summary of Changes)