



## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

AMENDMENT 0005 TO THE BID SCHEDULE, DRAWINGS AND SPECIFICATIONS FOR Maintenance Training Facility, McGuire AFB, New Jersey; W912DS-04-R-0018

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	BASE BID FFP ALL WORK FOR THE C-17 MTF AS DESCRIBED IN THE PLANS AND SPECIFICATIONS, INCLUDING ALL PLANT, LABOR AND MATERIALS, COMPLETE AND EXCLUDING BASE BID ITEMS NOS. 0002, AND 0003 BELOW. PURCHASE REQUEST NUMBER: W16ROE-4077-6848	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	SITE WORK FFP ALL WORK OUTSIDE THE BUILDING PERIMETER. WORK UNDER THIS BID ITEM SHALL CONSIST OF ALL WORK ASSOCIATED WITH THE REMOVAL OF BUILDING 2307 SLAB ON GRADE, ALL SITE PAVEMENTS AND ASSOCIATED SUB GRADES UP TO THE EXISTING BUILDING EDGE, ASPHALT DRIVES, SIDEWALKS, ETC., AS WELL AS DEMOLITION OF EXISTING BUILDING FOUNDATIONS AND UTILITY COMPONENTS. IN ADDITION, THIS BID ITEM SHALL INCLUDE ALL LABOR AND MATERIAL AND RELATED COSTS FOR NEW SITE WORK INCLUDING SEED & SOD - EXCLUDING PLANTINGS & BEDS.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003		1	Lump Sum	\$10,000.00	\$10,000.00

FFP

ALL WORK FOR THE FINAL RECORD DRAWING SUBMISSION (SEE PARAGRAPH 10, i OF SECTION 00800).

---

NET AMT

\$10,000.00

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004			Lump Sum		NOT IN CONTRACT

OPTION

OPTIONAL BID ITEM NO. 1

FFP

THIS BID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL AND RELATED COSTS FOR SITE AND UTILITY DEMOLITION AND NEW SITE UTILITIES, PARKING LOT, SIDEWALKS, LANDSCAPING AND LIGHTING IN OPTION 1 PROJECT LIMITS. (NOT IN CONTRACT).

---

NET AMT

NOT IN CONTRACT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005			Lump Sum		NOT IN CONTRACT

OPTION

OPTIONAL BID ITEM NO. 2

FFP

THIS BID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL AND RELATED COSTS FOR THE DEMOLITION OF EXISTING HTHW SYSTEM AND NEW UNDERGROUND HTHW SYSTEM AND CONNECTIONS TO BUILDING 2309 IN OPTION 2 PROJECT LIMITS. (NOT IN CONTRACT).

---

NET AMT

NOT IN CONTRACT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006 OPTION	OPTIONAL BID ITEM NO. 3 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIAL AND RELATED COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS, INCLUDING ALL PLANTINGS AND LABOR TO OMIT THE CONSTRUCTION OF CLASSROOMS 137 & 138. EXTERIOR WALL CONSTRUCTION ON COLUMN LINE 15 SHALL MOVE TO COLUMN LINE 14. SHOW AS A NEGATIVE AMOUNT (-).	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007 OPTION	OPTIONAL BID ITEM NO. 4 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIAL AND RELATED COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS, INCLUDING ALL PLANTINGS AND LABOR TO OMIT THE CONSTRUCTION OF CLASSROOMS 136 & 139. EXTERIOR WALL CONSTRUCTION ON COLUMN LINE 15 SHALL MOVE TO COLUMN LINE 13. SHOW AS A NEGATIVE AMOUNT (-).	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008 OPTION	OPTIONAL BID ITEM NO. 5 FFP THIS BID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL AND RELATED COSTS FOR PLANTING & BEDS IN THE BASE BID PROJECT LIMITS.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009 OPTION	OPTIONAL BID ITEM No. 6 FFP THIS BID ITEM SHALL INCLUDE ALL PLANT, LABOR AND MATERIAL AND RELATED COSTS FOR LIGHTNING PROTECTION. (NOT IN CONTRACT).		Lump Sum		NOT IN CONTRACT

---

NET AMT

NOT IN CONTRACT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010 OPTION	OPTIONAL BID ITEM NO. 7 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS TO PROVIDE THE "CONSTRUCTION FENCE TO ENCLOSE THE PROJECT WORK SITE" AS DESCRIBED IN THE PARAGRAPH 1, ii OF SECTION 00800. SHOW AS A NEGATIVE AMOUNT (-).	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011 OPTION	OPTIONAL BID ITEM NO. 8 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS TO USE VERSA WALL AS MANUFACTURED BY CENTRIA OR EQUAL INSULATED METAL WALL PANEL SYSTEM IN LIEU OF FORMA WALL AS MANUFACTURED BY CENTRIA OR EQUAL. SHOW AS A NEGATIVE AMOUNT (-).	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012 OPTION	OPTIONAL BID ITEM NO. 9 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED IN THE PLANS AND SPECIFICATIONS TO DELETE THE SKYLIGHT LOCATED BETWEEN COLUMN LINES 9 AND 12. SHOW AS A NEGATIVE AMOUNT (-). STRUCTURAL REVISIONS ARE IDENTIFIED BY THE FOLLOWING: W12X45 RIDGE BEAMS ON COL. ROW J SHALL FRAME INTO COLUMNS ON COL. ROWS 9 AND 12, AND SIZE SHALL CHANGE TO W12X35. PROVIDE W27X84 RIDGE BEAM WITH DETAIL 9/S204 ON COLUMN ROW J BETWEEN COLUMN ROWS 9 AND 12. DELETE W16X50 AND W16X77 EAST-WEST BEAMS AT EDGE OF SKYLIGHT OPENING. FRAME ALL ROOF PURLINS UP TO RIDGE BEAM ON COLUMN ROW J. EXTEND LINE OF UPLIFT BRIDGING NORTH OF COL. ROW J CONTINUOUSLY FROM COL. ROW 9 TO 12. CHANGE PURLINS BETWEEN N AND J ADJACENT TO 9 AND 12 FROM W12X53 TO W12X22. CHANGE PURLINS BETWEEN F AND J ADJACENT TO 9 AND 12 FROM W12X35 TO W12X14. PROVIDE STEEL ROOF DECK (1-1/2" - 20 GA GALVANIZED) IN THIS AREA.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013		1	Lump Sum		
OPTION	OPTIONAL BID ITEM NO. 10 FFP DEDUCT FOR A REDUCTION OF THE ROOF MANUFACTURER'S WARRANTY FROM 30 YEARS TO 20 YEARS AS DESCRIBED IN SPECIFICATION SECTION 07412. SHOW AS A NEGATIVE AMOUNT (-).				
NET AMT					

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 11 FFP DIFFERENCE TO PROVIDE AND INSTALL 12" X 12" VCT FLOORING IN CLASSROOMS 125, 126, 127, 133, AND 136 THROUGH 147 IN LIEU OF CARPET TILE. INDICATE WHETHER THIS IS AN ADD (+) OR DEDUCT (-).				
NET AMT					

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 12 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE ALL CARPET AND PROVIDE DURABLE SURFACE APPLIED TOPCOAT. WALL BASE SHALL BE PROVIDED ON ALL WALLS AS SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0016 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 13 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE ALL WALLCOVERINGS. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0017 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 14 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE ALL WALL AND CORNER GUARDS. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0018 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 15 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE ALL PROJECTION SCREENS. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0019 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 16 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE ALL ACOUSTICAL WALL PANELS / TREATMENT. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0020 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 17 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON DRAWINGS A-709 & A-710 AND SPECIFICATIONS TO DELETE ALL EXTERIOR AND INTERIOR SIGNAGE. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0021 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 18 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE ALL ENTRANCE CARPET MATS. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0022 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022		1	Lump Sum		
	OPTIONAL BID ITEM No. 19 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE ALL OPERABLE PARTITIONS. STEEL SUPPORT STRUCTURE IS TO REMAIN AS SHOWN ON THE DRAWINGS. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0023 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 20 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE ALL CEILING MOUNTED OCCUPANCY SENSORS. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0024 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 21 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO PROVIDE A SHINGLE ROOF IN LIEU OF A STANDING SEAM METAL ROOF. ROOF ASSEMBLY WILL BE COMPRISED OF STEEL DECKING, R-30 POLYISOCYANURATE RIGID INSULATION, A 1" AIRSPACE, A 7/16" MINIMUM THICKNESS NAILABLE SURFACE, RUBBERIZED UNDERLAYMENT LOCATED AT ALL VALLEYS, HIPS, EAVES, RIDGES AND SKYLIGHTS, 30 LB ROOFING FELT AND A MINIMUM 20 YEAR BROWN ASPHALT SHINGLE.				

---

NET AMT

FOB: Destination

CLIN 0025 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 22 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO USE PVC SCHEDULE 80 IN LIEU OF CAST IRON UNDERGROUND PIPING. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0026 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 23 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE THE CERTIFIED CATHODIC PROTECTION TEST FOR THE HTHW (HIGH TEMPERATURE HOT WATER) SYSTEM. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0027 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 24 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO PROVIDE HYDROSEED IN LIEU OF SOD. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0028 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 25 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE THE MECHANICAL ENCLOSURE BRICK PIERS INCLUDING THEIR FOUNDATIONS AND PRECAST CONCRETE CAP. ALSO DELETE ALL THE FENCING, GATES, HARDWARE AND POSTS TO SUPPORT THE FENCE BETWEEN THE BRICK PIERS. THE CONCRETE APRON AND EQUIPMENT PADS SHALL REMAIN IS SHOWN SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0029 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0029		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 26 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS REDUCE THE 5" CONCRETE SLAB ON GRADE TO 4" CONCRETE SLAB WITH 4" GAVEL BASE FOR ROOMS 102 THROUGH 114, 119, 120, 121, AND 152 THROUGH 155. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0030 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 27 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE THE 1.5" BITUMINOUS SURFACE COURSE FOR NEW BITUMINOUS PAVING SECTIONS. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0031 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 28 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE THE ELECTRIC POWER OPERATORS ON DOORS 118B AND 123B. MANUAL CHAIN OPERATION WILL REMAIN. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0032 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 29 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE THE OPERABLE VENTS IN THE ALUMINUM FRAMES AND PROVIDE FIXED LITES. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0033 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0033		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 30 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO DELETE THE FINISH COATS OF PAINT AND ONLY PROVIDE PRIMED WALLS FOR ALL ROOMS EXCEPT AS FOLLOWS:· ALL WALLS OF ROOM 117, 118 AND 123 ONLY SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

FOB: Destination

CLIN 0034 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0034		1	Lump Sum		
OPTION	OPTIONAL BID ITEM No. 31 FFP DEDUCT FOR ALL PLANT, LABOR AND MATERIALS AND RELATED COSTS AS DESCRIBED ON THE DRAWINGS AND SPECIFICATIONS TO PROVIDE HDPE STORM PIPE IN LIEU OF RCP STORM PIPE. SHOW AS A NEGATIVE AMOUNT (-).				

---

NET AMT

TOTAL BASE BID PRICE: \_\_\_\_\_

TOTAL LINE ITEMS NOS. 0004 THRU 0014: \_\_\_\_\_

TOTAL LINE ITEMS NOS. 0001 THRU 0014: \_\_\_\_\_

**NOTES:**

1. The low Bidder/Offeror for purposes of award will be the conforming responsible bidder offering the lowest amount for the Base Bid plus all Optional Bid Items.
2. The minimum construction award will be the amount bid for the Base Bid Items.
3. Bidders are required to bid on the Base Bid and all Optional Bid Items or their bids will be rejected. Optional bid items 1, 2 and 6 shall not be priced and will not be included in the award.
4. Bidders are reminded that they must bid on the issued plans and specifications as amended under solicitation number W912DS-04-B-0007 as revised by changes issued under this solicitation. Any deviations, conditions or attachments made by the bidder himself thereto may render the bid non-responsive and be cause for its rejection.
5. Optional Bid Items Nos. 1, 2 and 6 are not to be priced and will not be awarded.
6. Optional Bid Items Nos. 3, 4, 5, 7 and 9: At any time prior to 30 calendar days after award of the contract, the Government at its option, should funds be available, may direct the Contractor, by written order, to perform the work and/or services provided under Option #3, 4, 5, 7 and 9.
7. Optional Bid Items Nos. 10 and 11: At any time prior to 120 calendar days after award of the contract, the Government at its option, may direct the Contractor, by written order, to delete the work and/or services provided under any or all of Optional Bid Items Nos. 10 and 11 at the award price.
8. Award of any or all of the Optional Bid items will not extend the contract duration indicated in Paragraph 1 of Section 00800 or elsewhere in the contract documents.
9. Line Item Number 0003 is a pre-priced, firm fixed line item and price shown may not be changed, see paragraph 10, i of Section 00800.

The following have been added by full text:

**TO OFFERORS**

The following changes shall be made to the drawings and specifications.

**DRAWINGS:**

The following drawings have been **REVISED** and **REISSUED**:

<b>Sheet</b>	<b>Drawing Title</b>	<b>Revision Number</b>	<b>Date of Revision</b>
A-600	FINISH SCHEDULE	4	9/17/04

The following drawings have been **REVISED** but not **REISSUED**:

**DRAWINGS A-500, A-501, A-503, A-506, and A-507, DELETE** all references to [3/4" Gypsum Sheathing] and **REPLACE** with [5/8" Gypsum Sheathing]

## **SPECIFICATIONS:**

The following specifications are **REVISED**, but not reissued.

**Section 00700, Contract Clause:** 52.211-12, **LIQUIDATED DAMAGES, CONSTRUCTION** (SEP 2000) - **DELETE** the amount reading "\$8,686.00" and **REPLACE** it with "\$2,000.00" and **ADD**, at the end of this clause: "Note: See Section 00800, Special Contract Requirements; 2.LIQUIDATED DAMAGES, CONSTRUCTION, further instruction and requirements."

**Section 00800, Special Contract Requirements:** 2.LIQUIDATED DAMAGES, CONSTRUCTION - **DELETE** the amount reading "\$8,686.00" and **REPLACE** it with "\$2,000.00."

**Section 09250, Gypsum Board:** 2.1.5 GLASS MAT COVERED OR REINFORCED GYPSUM SHEATHING – **DELETE** "3/4" with no replacement.

## **BIDDER'S QUESTIONS AND GOVERNMENT REPLY**

(Questions that may be of general interest of all bidders/Government and that are not readily answered by the proceeding changes will appear below. These questions may have been paraphrased or altered to represent several questions regarding the same subject and/or clarify and simplify the question(s). Questions and answers are issued to the Offerors/Bidders for information only.)

Q1: Confirm that the quality control manager can be the same person as our field supervisor. The qualifications of the supervisor DO NOT have to be that of an engineer or architect.

A1: The Quality Control Manager (QCP) and Field Supervisor may be the same person, provided that he or she meets the qualification specified for the task. The contract does not stipulate the qualifications of the superintendent or field supervisor.

Q2: Please confirm that the operable partition as shown on drawing A102 REV #3 [are not in the project.

A2: Folding or operable partitions as shown on A-102 are in the contract. Demountable partitions shown on A-706 are not in the contract; see "General Notes" on A-706 and bid schedule issued with this amendment.

Q3: Please confirm that building #2307 including abatement and demolition is by others with the exception of slab and footing by the Contractor.

A3: This is correct, see page 4 of 4 of Amendment #1 of solicitation W912DS-04-R-0018; however, the substructures and utilities will be remaining for removal under this contract.

## SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 02-Sep-2004 01:00 PM to 22-Sep-2004 04:00 PM.  
The contractor period of performance end date has increased by 85 days from 365 days to 450 days.

CLIN 0015 is added as follows:

## SECTION 00700 - CONTRACT CLAUSES

The following have been modified:

## 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within **5** calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than **450** calendar days after the date the contractor receives the NTP. \* The time stated for completion shall include final cleanup of the premises.

\*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to proceed, or a calendar date.

(End of clause)

## 52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to the Government in the amount of **\$2,000** for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)

(End of Summary of Changes)