


File: 10:25 A.M. Date: 7/20/2005 sbkurt20 Drawing File: G:\10981954-Miche Stadium\Phase A-1\ar\th\T1-03.dwg



WORK AREA 6: NORTHWEST EGRESS PATH

SCOPE:

AREA 6A:

- CUT BACK SEATING TO CREATE NEW AISLE; REINSTALL FOOTBOARDS AND RISER BOARDS REMOVED FROM AREA 6B.

AREA 6B:

- CUT BACK EXISTING BLEACHER STRUCTURE AND TREADS; REMOVE FOOTBOARDS AND RISER BOARDS FOR RELOCATION.
- DEMOLISH EXISTING STAIR AND SITE.
- REROUTE ELECTRICAL AND PLUMBING.
- INSTALL NEW SITE DRAINAGE.
- PROVIDE NEW CONCRETE STAIR 5.1.

AREA 6C:

- SITE DEMOLITION.
- REGRADE OF SITE.
- INSTALL NEW SITE DRAINAGE.
- REROUTE AND PROVIDE NEW ELECTRICAL.
- PROVIDE NEW CONCRETE STAIR 5.2 AND 5.3 AND TRUCK PATH 5.4.
- INSTALL NEW PAVING.
- INSTALL NEW CHAIN LINK FENCE AND GATES.

SCHEDULE RESTRICTIONS:

REFER TO GENERAL PHASING RESTRICTIONS.

MAINTAIN EXISTING EGRESS AT ALL TIMES WHEN STADIUM IS OCCUPIED.

ALL WORK AREA COMPONENTS MUST BE FULLY OPERATIONAL ON EVENT DATES.



NO.	DATE	DESCRIPTION
1	07.20.05	ISSUED
2	08.26.05	REVISION

PROJECT NO.	10981954
CONTRACT NO.	10981954
DATE	07.20.05
SCALE	AS SHOWN
DRAWN BY	SBK
CHECKED BY	SBK
DATE	07.20.05

PROJECT TITLE: MICHE STADIUM - PHASE III ARCHITECTURAL / STRUCTURAL RESTORATION WEST POINT, NEW YORK USMA - STONY LONESOME ROAD

WORK AREA PHASING PLAN - SEATING DECK

DATE: 08.26.05

SCALE: AS SHOWN

DRAWN BY: SBK

CHECKED BY: SBK

DATE: 08.26.05

URS

STATE OF NEW YORK
029383

DRAWING T1-03

5 OF 37

1 WORK AREA PHASING PLAN
0 SEATING DECK

SCALE: 1" = 20'

**WORK AREA 5:
1924 STADIUM SEATING DECK**

SCOPE:

- REMOVE ALL SEATS AND STANCHIONS.
- STORE SEATS AND STANCHIONS FOR REINSTALLATION.
- REPLACE EXISTING THREADED ROD AT STANCHIONS.
- REPAINT (STENCIL) ALL SEATING PLANKS (SEATING NUMBERS) COMPLETE.
- CLEAN ALL HORIZONTAL AND VERTICAL SURFACE AREAS TO CLEAN SUBSTRATE.
- ABATE, SCRAPE AND PAINT EXISTING PIPE RAIL.
- INSTALL NEW EXPANSION JOINT AND ASSEMBLIES.
- REPAIR ALL SPALLS, CRACKS.
- COAT ALL AREAS.
- REPAINT NUMBERS ONTO VERTICAL RISER SURFACE AT AISLE.
- REINSTALL EXISTING SEATS AND STANCHIONS.
- PARAPET WORK; BID_OPTION 1.

AT SECTION 17A: ALL INSTRUCTIONS AS PER SCOPE ABOVE PLUS:

- CUT BACK SEATS AS INDICATED TO PROVIDE WIDER AISLE.
- INSTALL NEW RAIL AT CENTER OF NEW AISLE.
- PROVIDE NEW CONCRETE STEP AT TOP OF AISLE.

SCHEDULE RESTRICTIONS:

AREA 5A AND 5C MAY BE WORK AREAS IN PROCESS ON GRADUATION DAY BUT NO CONSTRUCTION ACTIVITIES SHALL BE ALLOWED ON EVENT DATES.

ALL MAIN AISLES SHOULD BE LEFT FREE AND CLEAN OF DEBRIS, DRY FROM ALL APPLICATIONS FOR ALL EVENTS. IN THE WORK AREAS)


GENERAL PHASING NOTES:

- THE DRAWING IS SEGMENTED INTO SECTION NUMBERS APPROXIMATING THE EXISTING STADIUM SECTIONS. THE DEMARKATION IS TO ASSIST THE CONTRACTOR IN THE PREPARATION OF HIS PHASING SCHEDULE.
- THE GAME SEASON IS FROM SEPTEMBER 1, 2005 THRU DECEMBER 1, 2005.
- EVENT SCHEDULE:

CONTRACTOR SHALL PREPARE A PHASING SCHEDULE IN ACCORDANCE WITH SPECIFICATION SECTION 01311 FOR APPROVAL BY CONTRACTING OFFICER.

- NO CONSTRUCTION ACTIVITIES SHALL BE ALLOWED ON THE FOLLOWING DATES:
 - SATURDAY SEPTEMBER 17, 2005
 - FRIDAY SEPTEMBER 23, 2005
 - SATURDAY OCTOBER 1, 2005
 - SATURDAY OCTOBER 8, 2005
 - SATURDAY NOVEMBER 12, 2005
 - SATURDAY NOVEMBER 19, 2005
 - GRADUATION DAY 2006
 - DAY BEFORE GRADUATION DAY 2006
 - GRADUATION REHEARSAL DAY 2006
 - 3 DATES TO BE DETERMINED BY CONTRACTING OFFICER.
- CONTRACTOR SHALL ASSURE THAT ON THE LISTED DATES THE HORIZONTAL CROSS AISLES AND EXIT PORTALS REMAIN UNOBSTRUCTED REGARDLESS OF PHASING.
- NO WORK SHALL BE CONDUCTED ON THE NORTH AND SOUTH TOWERS DURING EVENT DATES AND ALL WORK AREA COMPONENTS OF THE TOWER SHALL BE OPERATIONAL ON EVENT DATES.
- CONTRACTOR ACCESS TO THE PLAYING FIELD SHALL BE LIMITED AS FOLLOWS:
 - NO ACCESS SHALL BE PERMITTED ON THE PLAYING SURFACE.
 - VEHICULAR ACCESS TO THE PERIMETER AREA SURROUNDING THE PLAYING FIELD IS LIMITED TO JOHN DEERE GATOR VEHICLES WITH TURFF TIRES ONLY OR EQUAL.

NOTE: DRAWING INTENT IS TO IDENTIFY PHASING RESTRICTIONS RELATIVE TO SCOPE OF WORK; REFER TO ARCHITECTURAL DRAWINGS FOR DETAILED INFORMATION.



SCHEDULE RESTRICTIONS (WORK AREA 4):

ALL WORK AREA COMPONENTS MUST BE OPERATIONAL ON EVENT DATES. CONTRACTOR TO PROPOSE PHASING SCHEDULE FOR CONTRACTING OFFICERS' APPROVAL.

CONTRACTOR TO COORDINATE WITH CORP FOR DATES WHEN PLAY CLOCK AND OTHER TOWER WORK SHALL OCCUR.


STATE OF NEW YORK
029383

Time: 1:31 P.M. Date: 6/20/2005 sbkur120 Drawing File: G:\0981954\Michie Stadium\Phase A-1\Arch\A1-05.dwg


- LEGEND:**
ALL ELEVATIONS ARE REFERENCED TO THE LUSK RESERVOIR DATUM AT WEST POINT, NY.
- 1 INSTALL HANDRAIL AS PER DRAWING A5-01, TYPICAL.
 - 2 INSTALL CONCRETE STAIR. SEE ARCHITECTURAL SECTIONS ON DRAWING A3-03. SEE STRUCTURAL DRAWINGS FOR FURTHER INFORMATION, TYPICAL.
 - 3 NEW CHAIN LINK FENCE WITH GATES AS SHOWN ON CURB OR WALL.
 - 3A NEW CHAIN LINK FENCE ON PIERS
 - 4 INSTALL RETAINING WALL. SEE STRUCTURAL DRAWINGS.
 - 5 INSTALL CURB.
5A DEPRESSED CURB. SEE DETAIL 17/C2-01.
5B STANDARD CURB. SEE DETAIL 5/C2-01.
 - 6 NEW STEPPED AISLE. INSTALL SALVAGED FOOT BOARD, RISER BOARDS, AND ANGLE SUPPORT EXTENSION AS PER DETAIL 7/A5-01. PROVIDE END CAPS FOR CUT BACK SEATING. REPAINT AISLE LETTERING ONTO RISER BOARDS.
 - 7 INSTALL BOLLARD AS PER DETAIL 4/A5-01, SIM.
 - 8 INSTALL BOLLARD AND ELECTRICAL PULLBOX AS PER DETAIL 4/A5-01.
 - 9 1/2" CONTROL JOINT MATERIAL AND TRAFFIC BEARING CAULK
 - 10 NEW PERFORATED SCREEN AND SUPPORTS. SEE DWG A5-02.
 - 11 NEW CATCHBASIN OR MANHOLE. FOR MORE INFORMATION SEE CIVIL DRAWINGS.
 - 12 REPAINT (STENCIL) ALL SEATING PLANKS (SEATING NUMBERS) COMPLETE AS PER DETAIL 6/A7-02 AND 8/A7-02. COORDINATE RENUMBERING WITH THE PROJECT OFFICER.

- EXTENT OF WORK
- NEW CHAIN LINK FENCE


**1 STAIR TO GATE 5
A1-05 PLAN**
SCALE: 1/8" = 1'-0"




**2 PLAN DETAIL
A1-05 @ STAIR 5.3**
SCALE: 1/4" = 1'-0"





**3 PLAN DETAIL
A1-05 @ STAIR 5.2**
SCALE: 1/4" = 1'-0"



**4 PLAN DETAIL
A1-05 @ STAIR 5.1**
SCALE: 1/4" = 1'-0"



**5 PLAN DETAIL
A1-05**
SCALE: 1/4" = 1'-0"



STATE OF NEW YORK
029383

US Army Corps of Engineers
New York District

NO.	DATE	DESCRIPTION


PROJECT TITLE: **BID 062805 MICHE STADIUM - PHASE III ARCHITECTURAL / STRUCTURAL RESTORATION**
WEST POINT, NEW YORK
USMA - STONY LONESOME ROAD

PLAN: **PART NORTHWEST STANDS AND EGRESS PATH**


DRAWING A1-05
15 OF 37

URS


SAN FRANCISCO WASHINGTON, DC NEW YORK, NY
PARANUS BUFFALO




1 SOUTH TOWER SOUTH ELEVATION
SCALE : 1/8" = 1'-0"



2 SOUTH TOWER EAST ELEVATION
SCALE : 1/8" = 1'-0"




3 SOUTH TOWER NORTH ELEVATION
SCALE : 1/8" = 1'-0"




4 SOUTH TOWER WEST ELEVATION
SCALE : 1/8" = 1'-0"


- LEGEND KEY NOTES:**
- REMOVE AND REPLACE EXISTING DOOR, FRAME AND TRANSOM WITH A NEW WOOD DOOR, FRAME AND TRANSOM TO MATCH ORIGINAL PROFILE - REFER TO DOOR SCHEDULE ON DWG A6-01; (BID OPTION 1)
 - REMOVE AND REPLACE EXISTING STEEL CASEMENT WINDOWS - REFER TO WINDOW SCHEDULE, DRAWING A6-01; (BID OPTION 1)
 - CLEAN AND COAT FACADE, EXTENT OF COATING SHOWN SHADED, SEE PLANS FOR EXTENT OF WORK; (BID OPTION 1)
 - CRACKS ON PANEL, FOR REPAIR - REFER TO DRAWING A4-01; (BID OPTION 1)
 - NOT USED
 - REMOVE EXISTING INFILLED CEMENT-BLASTER-FINISHED TERRA-COTTA BLOCK AS SHOWN HATCH, FOR DEMOLITION, REFER TO SECTION 3/A5-02; (BID OPTION 1)
 - REMOVED APPROXIMATELY 30 LINEAR FEET OF 2" PIPING TO ALLOW DOOR TO SWING OUTWARD; (BID OPTION 1)
 - REMOVE AND REPLACE EXISTING CORRUGATED METAL PANEL (TYP. OF 3) - REFER TO DETAIL 14/A2-01; (BID OPTION 1)
 - REMOVE ALL SIGNAGE ON THE BUILDING FACADE PRIOR TO COATING OF THE SURFACE. PATCH AND REPAIR ALL CRACKS AND SPALLS FOUND UNDER THE EXISTING SIGNS. REINSTALL EXISTING SIGNAGE ON FACADE AFTER COMPLETION OF COATING; (BID OPTION 1)
 - THROUGH WALL CONDUIT PENETRATION, SEE DETAIL 8/A5-03, VERIFY LOCATION WITH USACE AND ODA.
 - INFILL MID-MULLIONS AS PER OTHER WINDOWS. SEE DETAIL 9/A5-03; (BID OPTION 1)
 - REMOVE EXISTING COPING FROM ENTIRE LENGTH OF WALL, REPLACE WITH PRECAST CONCRETE COPING, SEE ENLARGED PLAN DETAIL 2/A1-03; (BID OPTION 1)
 - RAVE OUT EXISTING MATERIAL AND PROVIDE BRICK, SOG AND CONTINUOUS CAULK JOINT AT TOP OF CONCRETE CURB, SEE PHOTO 1. SEE DETAIL 12/A2-01; (BID OPTION 1)
 - REMOVE EXIST. CEMENTITIOUS COATING, TERRA COTTA AND CEMENT PLASTER SUBSTRATE TO REMAIN; (BID OPTION 1)
 - REMOVE ALL EXIST. ELECTRICAL ITEMS AND CONDUIT PRIOR TO RESTORATION OF FACADE, REINSTALL AS SPECIFIED, COORDINATE WITH ELECTRICAL DRAWINGS; (SEE ELECTRICAL DWG FOR BID OPTION DESIGNATIONS)
 - DEMOLISH EXISTING TERRA COTTA PIER, REPLACE TO MATCH EXISTING; (BID OPTION 1)




7 NORTH TOWER EAST ELEVATION
SCALE : 1/8" = 1'-0"




8 NORTH TOWER SOUTH ELEVATION
SCALE : 1/8" = 1'-0"




9 NORTH TOWER WEST ELEVATION
SCALE : 1/8" = 1'-0"



11 NORTH TOWER NORTH ELEVATION
SCALE : 1/8" = 1'-0"



12 PARAPET DETAIL NORTH AND SOUTH STANDS
SCALE : 1" = 1'-0"



14 PLAN DETAIL
SCALE : N.T.S.

PHOTO: EXISTING CONDITION

PHOTO No. 1
CRACKS AND SPALLED CONCRETE THE ENTIRE LENGTH OF INSIDE CORNER OF PARAPET - REFER TO DETAIL 12/A2-01 FOR REPAIR.


PHOTO No. 2

PHOTO No. 3

LEGEND

- DOOR ID
- WINDOW ID
- WINDOW TYPE

ALL SHADED AREAS: PATCH ALL LOOSE, DAMAGED OR UNSOUND CONCRETE AND CEMENT PLASTER PER RESTORATION DETAILS. COAT AS PER SPECIFICATIONS.



US Army Corps of Engineers
New York District

PROJECT TITLE:	PROJECT NO.:	DATE:
ARCHITECTURAL / STRUCTURAL RESTORATION	06.28.05	02.28.05
ELEVATION: NORTH AND SOUTH TOWERS AND PARTIAL FACADE	WEST POINT, NEW YORK	NYC
USMA - STONY LONESOME ROAD	NYC	NYC
WEST POINT, NEW YORK	NYC	NYC
WEST POINT, NEW YORK	NYC	NYC

URS

PROJECT TITLE: MICHELLE STADIUM - PHASE III ARCHITECTURAL / STRUCTURAL RESTORATION
WEST POINT, NEW YORK
ELEVATION: NORTH AND SOUTH TOWERS AND PARTIAL FACADE

DRAWING A2-01
16 OF 37

STATE OF NEW YORK
029383

LEGEND KEY NOTES:

- ① REMOVE AND REINSTALL BENCHES
- ② COAT PARAPET, FIELD WALLS, RISERS, TREADS, AND AISLES. SEE SPECIFICATION FOR TYPES OF COATINGS.

Rev.	Description	Date	Appr.



Rev.	Description	Date	Appr.

SAN FRANCISCO
WAYNE
PARAMUS
ATLANTA
BUFFALO




PROJECT TITLE: MICHELE STADIUM - PHASE III
ARCHITECTURAL / STRUCTURAL RESTORATION
USMA - STONY LONESOME ROAD
STADIUM SECTION:
NORTH STANDS


DRAWING
A3-02
18 OF 37




1 STADIUM SECTION
NORTH STANDS @ COLUMN 1-10
SCALE: 1/4" = 1'-0"




2 STADIUM SECTION
NORTH STANDS @ COLUMN 10-17
SCALE: 1/4" = 1'-0"




3 SECTION AT CEMENT PLASTER
TERRA-COTTA BLOCK WALL-DEMO
SCALE: 1/2" = 1'-0"



4 DETAIL AT CONCRETE STAIR
SCALE: 1 1/2" = 1'-0"



5 NORTH WEST STANDS
SECTION THROUGH EGRESS STAIR
SCALE: 3/16" = 1'-0"





6A SECTION ELEVATION
TOWARD NORTH BLEACHER STANDS
SCALE: 1/2" = 1'-0"

6B SECTION ELEVATION
TOWARD LOWER STANDS
SCALE: 1/2" = 1'-0"

FOR ADDITIONAL INFORMATION, SEE STRUCTURAL DRAWINGS

Time: 1:43 P.M. Date: 6/20/2005 5:30:10 Drawing File: G:\0981954-Michele Stadium\Phase A-1\erch\A3-02.dwg

File: 2:51 P.M. Date: 6/20/2005 sbrutz0 Drawing File: G:\0981954.Michie Stadium\Phase A-1\ar01\A7-02.dwg



US Army Corps of Engineers
 New York District

NO.	REVISION	DATE	BY

Project: MICHELLE STADIUM - PHASE III ARCHITECTURAL / STRUCTURAL RESTORATION
 USMA - STONY LONESOME ROAD
 WEST POINT, NEW YORK

URS
 SAN FRANCISCO
 WAYNE
 PARAMUS
 NYC
 BUFFALO

DRAWING
 A7-02
 27 OF 37

STATE OF NEW YORK
 029383