

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 16-Sep-2003		4. REQUISITION/PURCHASE REQ. NO. W16ROE-3203-8775		5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, NEW YORK ATTN: CENAN-CT ROOM 1843 26 FEDERAL PLAZA (DACW51) NEW YORK NY 10278-0090		CODE DACW51		7. ADMINISTERED BY (If other than item 6) CIVIL WORKS TEAM 26 FEDERAL PLAZA NEW YORK NY 10278-0090		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW51-03-B-0019	
				X		9B. DATED (SEE ITEM 11) 22-Aug-2003	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The Purpose of this amendment is to incorporate the following changes : 1) Specifications Submittal Register (36 pages) included in this Amendment is to be added to the back of Specifications Section 01330. 2) Delete existing cover page and replace with new cover page furnished. 3) Bid Opening: The date for Bid Opening is changed to 1:30 PM Thursday 16 October 2003. The place for bid opening remains unchanged. 4) This amendment shall be attached to the specifications and shall be a part thereof. Note: Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following methods: In the space provided on the SF1442, by separate letter, or by telegram, or by signing the block 15 below. FAILURE TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR 14.304)							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 16-Sep-2003	

EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

30-105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0002

AMENDMENT NO.2 TO SPECIFICATIONS FOR GREEN BROOK SUB BASIN OF THE RARITAN RIVER
GREEN BROOK FLOOD CONTROL PROJECT SEGMENT U BOROUGH OF BOUND BROOK NEW JERSEY

TO BIDDERS

- 1) Specifications Submittal Register (36 pages) included in this Amendment is to be added to the back of Specifications Section 01330.
- 2) Delete existing cover page and replace with new cover page furnished.
- 3) Bid Opening: The date for Bid Opening is changed to 1:30 PM Thursday 16 October 2003. The place for bid opening remains unchanged.
- 4) This amendment shall be attached to the specifications and shall be a part thereof.

Note: Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following methods: In the space provided on the SF1442, by separate letter, or by telegram, or by signing the block 15 below. FAILURE TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR 14.304)

SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 24-Sep-2003 01:30 PM to 16-Oct-2003 01:30 PM.

(End of Summary of Changes)



**US Army Corps
of Engineers®**
NEW YORK DISTRICT

**GREEN BROOK SUB-BASIN OF THE RARITAN
RIVER**

**GREEN BROOK FLOOD CONTROL PROJECT
SEGMENT U**

**BOROUGH OF BOUND BROOK
NEW JERSEY**

<p>Specifications</p>

IFB NO. DACW 51-03-B-0019

(UNRESTRICTED)

TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR MANUFACTURER'S CERTIFICATES OF COMPLIANCE <small>(Read instructions on the reverse side prior to initiating this form)</small>					DATE		TRANSMITTAL NO.	
SECTION 1 - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS <small>(This section will be initiated by the contractor)</small>								
TO:			FROM:		CONTRACT NO.		CHECK ONE: <input type="checkbox"/> THIS IS A NEW TRANSMITTAL <input type="checkbox"/> THIS IS A RESUBMITTAL OF TRANSMITTAL	
SPECIFICATION SEC. NC <small>(Cover only one section with each transmittal)</small>			PROJECT TITLE AND LOCATION				CHECK ONE: THIS TRANSMITTAL IS FOR <input type="checkbox"/> FIO <input type="checkbox"/> GOV'T APPROVAL	
ITEM NO.	DESCRIPTION OF ITEM SUBMITTED <small>(Type size, model number/etc.)</small>	MFG OR COTRA. CAT., CURVE DRAWINGS OR BROCHURE NO. <small>(See instruction no. 8)</small>	NO. OF COPIES	CONTRACT REFERENCE DOCUMENT		FOR CONTRACTOR USE CODE	VARIATION <small>(See instruction No.6)</small>	FOR CE USE CODE
				SPEC. PARA. NO.	DRAWING SHEET NO.			
<i>a.</i>	<i>b.</i>	<i>c.</i>	<i>d.</i>	<i>e.</i>	<i>f.</i>	<i>g.</i>	<i>h.</i>	<i>i.</i>
REMARKS					I certify that the above submitted items have been reviewed in detail and are correct and in strict conformance with the contract drawings and specifications except as other wise stated.			
					NAME AND SIGNATURE OF CONTRACTOR			
SECTION II - APPROVAL ACTION								
ENCLOSURE RETURNED <small>(List by Item No.)</small>			NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY				DATE	

INSTRUCTIONS

1. Section I will be initiated by the Contractor in the required number of copies.
2. Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.". This number, in addition to the contract number, will form a serial number for identifying each submittal. For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as well as the new submittal number.
3. The "Item No." will be the same "Item No." as indicated on ENG FORM 4288-R for each entry on this form.
4. Submittals requiring expeditious handling will be submitted on a separate form.
5. Separate transmittal form will be used for submittal under separate sections of the specifications.
6. A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effort shall be included in the space provided for "Remarks".
7. Form is self-transmittal, letter of transmittal is not required.
8. When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate" in column c, Section I.
9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted. In addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor. The Contractor will assign action codes as indicated below in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

- | | |
|---|---|
| A -- Approved as submitted | E -- Disapproved (See attached). |
| B -- Approved, except as noted on drawings. | F -- Receipt acknowledged. |
| C -- Approved, except as noted on drawings.
Refer to attached sheet resubmission required. | FX -- Receipt acknowledged, does not comply
as noted with contract requirements. |
| D -- Will be returned by separate correspondence. | G -- Other (Specify) |
10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

Relative to the “REVIEWER” column of ENG Form 4288
The following codes apply:

E – ENGINEER/DESIGNER

A – CORPS FIELD OFFICE

CONTRACTOR

SPECIFICATION SECTION

01312

GOVERNMENT

REMARKS

AUT-V-TY NO 3

TRANSMITTAL NO.

-T E M Z O .

**SPECIFICATION
PARAGRAPH
NUMBER**

DESCRIPTION OF
ITEM SUBMITTED

9/p

Daily Reports

Schedule Updates

Payment Requests

01330-9

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES

[illegible]

SPECIFICATION SECTION

01320

ENG FORM 4288, Jul 96
 SPECSINTACT
 PAGE 1 OF 1 PAGES

SUBMITTAL REGISTER

CONTRACT NO.

Greenbrook FCP-Segment U Contract

CONTRACTOR

SPECIFICATION SECTION

01354

[illegible]

CONTRACT NO.

SPECIFICATION SECTION

01356

PAGE 1 OF 1 PAGES

Greenbrook FCP-Segment U Contract

[illegible]

TITLE AND LOCATION

Greenbrook FCP-Segment U Contract

CONTRACTOR

SPECIFICATION SECTION

01451

ACTIVITY NO

TRANSMITTAL NO.

ITEM NO

SPECIFICATION PARAGRAPH NUMBER

DESCRIPTION OF ITEM SUBMITTED

3.2.1

Contractor Quality Control Plan

REVIEWER

CLASSIFICATION

TYPE OF SUBMITTAL

INSTRUMENTATION
DRAWINGS
CALCULATIONS
TEST RESULTS
PHOTOGRAPHS
RECORDS
OTHERO&M
INFORMATION
GENERAL
SPECIFIC
OTHERCERTIFICATION
SCHEDULE
PERFORMANCE
QUALITY
SAFETY
ENVIRONMENT
OTHER

GOVERNMENT REVIEWER

SUBMIT TO GOVERNMENT

DATE

MATERIAL NEEDED BY

APPROVAL NEEDED BY

SUBMIT

DATE

CODE

REMARKS

aa

CONTRACT NO.

Greenbrook FCP-Segment U Contract

CONTRACTOR

SPECIFICATION SECTION

SPECIFICATION
01453

PAGE 1 OF 1 PAGES

01330-16

SPECIFICATION SECTION	
-----------------------	--

PAGE 1 OF 1 PAGES

CONTROL NO.:

SPECIFICATION SECTION

02215

CONTRACTOR

[illegible]

SPECSINTACT

CONTRACT NO.

Greenbrook FCP-Segment U Contract

SPECIFICATION SECTION

SPECIFICATION
02221

CONTRACTOR

SPECSINTACT

PAGE 1 OF 1 PAGES

[illegible]

SUBMITTAL REGISTER

CONTRACT NO.

SPECIFICATION SECTION

CONTRACTOR

TITLE AND LOCATION

Greenbrook FCP-Segment U Contract

02300

ACTIVITY NO.

TRANS-MITTAL NO.

ITEM NO.

DESCRIPTION OF ITEM SUBMITTED

1.3

Earthwork

3.13

Testing

3.13

Testing

1.3

Earthwork

01330-20

TYPE OF SUBMITTAL	CLASSIFICATION									
	f	g	h	i	j	k	l	m	n	o
INSPECTION										
STANDARD										
TESTING										
CONSTRUCTION										
MAINTENANCE										
REPAIR										
RECONSTRUCTION										
DEMOLITION										
LANDSCAPING										
WATERWORKS										
SEWERWORKS										
STREETWORKS										
UTILITYWORKS										
CONCRETEWORKS										
STEELWORKS										
PAINTWORKS										
GLASSWORKS										
WOODWORKS										
IRONWORKS										
CUPROWORKS										
LEADWORKS										
ZINCWORKS										
ALUMINUMWORKS										
STEELWORKS										
CONCRETEWORKS										
PAINTWORKS										
GLASSWORKS										
WOODWORKS										
IRONWORKS										
CUPROWORKS										
LEADWORKS										
ZINCWORKS										
ALUMINUMWORKS										

REVIEWER

DATE

SUBMIT TO GOVERNMENT

DATE

APPROVAL NEEDED BY

DATE

MATERIAL NEEDED BY

DATE

SUBMIT

DATE

REMARKS

SUBMITTAL REGISTER
(ER 415 1-10)

(ER 415 1-10)

TITLE AND LOCATION

Greenbrook FCP-Segment U Contract

CONTRACTOR

SPECIFICATION SECTION

02316

[illegible]

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES

02331

PAGE 1 OF 1 PAGES

SUBMITTAL REGISTER

CONTRACT NO.

SPECIFICATION SECTION

CONTRACTOR

CLASSIFICATION

TYPE OF SUBMITTAL

DESCRIPTION OF ITEM SUBMITTED

SPECIFICATION PARAGRAPH NUMBER

TRANS-MITTAL NO.

ACTIVITY NO.

Greenbrook FCP-Segment U Contract

02410

GOVERNMENT ACTION

CONTRACTOR ACTION

CONTRACTOR SCHEDULE DATES

CLASSIFICATION

TYPE OF SUBMITTAL

DESCRIPTION OF ITEM SUBMITTED

SPECIFICATION PARAGRAPH NUMBER

TRANS-MITTAL NO.

ACTIVITY NO.

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

DATE

SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION

Greenbrook FCP-Segment U Contract

CONTRACTOR

SPECIFICATION SECTION

02630

ACTIVITY NO

TRANS-MITTAL NO.

ITEM

SPECIFICATION PARAGRAPH NUMBER

DESCRIPTION OF ITEM SUBMITTED

ITEM NO

1.3

Pipes

Manholes & Inlets

Frames & Covers or Grates

Aluminum Hatch Frames & Covers

Pipe Placing

Resin Certification

Pipeline Testing

Hydrostatic Test on Water-tight Joints

Determination of Density

Frame & Cover or Grating

01330-25

CONTRACT NO.

CONTRACTOR

SPECIFICATION SECTION

02713

[illegible]

CONFIDENTIAL

CONFIDENTIAL

SPECIFICATION SECTION

02721

CONTRACTOR

TITLE AND LOCATION

Greenbrook FCP-Segment U Contract

CONTRACTOR ACTION	GOVERNMENT ACTION
1. The contractor shall submit a written report to the Government within 30 days of the completion of the work, detailing the results of the work and the reasons for any deviations from the contract requirements.	2. The Government shall review the report and determine if the work was completed in accordance with the contract requirements.
3. The contractor shall provide a written statement of the reasons for any deviations from the contract requirements, and shall take corrective action to prevent such deviations from occurring in the future.	4. The Government shall take appropriate action to ensure that the contractor is held accountable for its actions.

CONTRACTOR
SCHEDULE DATES

CLASSIFICATION

TYPE OF SUBMITT

10

1

ACT-V-TY NO

TRANS-MITTAL NO	ITEM	SPECIFICATION PARAGRAPH NUMBER
-----------------	------	--------------------------------

[illegible]

Equipment

Sampling and Testing

Waybills and Delivery Tickets

0	1	3	3	0	-	2	7
---	---	---	---	---	---	---	---

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES

SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION										CONTRACTOR										SPECIFICATION SECTION																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																			
Greenbrook FCP-Segment U Contract										02741										02741																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																			
ACTIVITY NO	TRANSMITTAL NO	ITEM NO	SPECIFICATION PARAGRAPH NUMBER	DESCRIPTION OF ITEM SUBMITTED	TYPE OF SUBMITTAL													CLASSIFICATION	CONTRACTOR SCHEDULE DATES			CONTRACTOR ACTION			GOVERNMENT ACTION			REMARKS																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																											
					DESIGN	CONSTRUCTION	TESTING	INSPECTION	REVIEW	APPROVAL	CERTIFICATION	INFORMATION	QUALITY CONTROL	SAFETY	ENVIRONMENTAL	OTHER	APPROVAL NEEDED BY		MATERIAL NEEDED BY	DATE	SUBMIT TO GOVERNMENT	DATE	CODE	DATE	CODE	DATE																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																													

CONTRACT NO.

TITLE AND LOCATION

Greenbrook FCP-Segment U Contract

CONTRACTOR

SPECIFICATION SECTION

02748

[illegible]

CONTRACT NO.

CONTRACTOR

SPECIFICATION SECTION

02770

ENG FORM 4288, Jul 96

SPECSINTACT

PAGE 1 OF 1 PAGES

0	1	3	3	0	-	3	0
---	---	---	---	---	---	---	---

SUBMITTAL REGISTER

CONTRACT NO.

SPECIFICATION SECTION

CONTRACTOR

TITLE AND LOCATION

Greenbrook FCP-Segment U Contract

ACTIVITY NO	TRANS-MITTAL NO.	ITEM NO	SPECIFICATION PARAGRAPH NUMBER	DESCRIPTION OF ITEM SUBMITTED	TYPE OF SUBMITTAL													CLASSIFICATION	CONTRACTOR SCHEDULE DATES			CONTRACTOR ACTION		GOVERNMENT ACTION		REMARKS																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																										
					TYPE OF SUBMITTAL														SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	DATE	SUBMIT TO GOVERNMENT	DATE	CODE		DATE																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																									
					DESIGN	CONSTRUCTION	INSTALLATION	TESTING	INSPECTION	MAINTENANCE	REPAIR	RECONSTRUCTION	REWORK	REVISION	REVIEW	REVIEW	REVIEW											REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW

CONTRACT NO.

SPECIFICATION SECTION

03151

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100	101	102	103	104	105	106	107	108	109	110	111	112	113	114	115	116	117	118	119	120	121	122	123	124	125	126	127	128	129	130	131	132	133	134	135	136	137	138	139	140	141	142	143	144	145	146	147	148	149	150	151	152	153	154	155	156	157	158	159	160	161	162	163	164	165	166	167	168	169	170	171	172	173	174	175	176	177	178	179	180	181	182	183	184	185	186	187	188	189	190	191	192	193	194	195	196	197	198	199	200	201	202	203	204	205	206	207	208	209	210	211	212	213	214	215	216	217	218	219	220	221	222	223	224	225	226	227	228	229	230	231	232	233	234	235	236	237	238	239	240	241	242	243	244	245	246	247	248	249	250	251	252	253	254	255	256	257	258	259	260	261	262	263	264	265	266	267	268	269	270	271	272	273	274	275	276	277	278	279	280	281	282	283	284	285	286	287	288	289	290	291	292	293	294	295	296	297	298	299	300	301	302	303	304	305	306	307	308	309	310	311	312	313	314	315	316	317	318	319	320	321	322	323	324	325	326	327	328	329	330	331	332	333	334	335	336	337	338	339	340	341	342	343	344	345	346	347	348	349	350	351	352	353	354	355	356	357	358	359	360	361	362	363	364	365	366	367	368	369	370	371	372	373	374	375	376	377	378	379	380	381	382	383	384	385	386	387	388	389	390	391	392	393	394	395	396	397	398	399	400	401	402	403	404	405	406	407	408	409	410	411	412	413	414	415	416	417	418	419	420	421	422	423	424	425	426	427	428	429	430	431	432	433	434	435	436	437	438	439	440	441	442	443	444	445	446	447	448	449	450	451	452	453	454	455	456	457	458	459	460	461	462	463	464	465	466
---	---	---	---	---	---	---	---	---	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----

CONTRACT NO.

SPECIFICATION SECTION

03210

																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																					</
--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	----

SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION

Greenbrook FCP-Segment U Contract

CONTRACTOR

SPECIFICATION SECTION

03307

a.	b.	c.	d.	e.	TYPE OF SUBMITTAL												CLASSIFICATION	CONTRACTOR SCHEDULE DATES				CONTRACTOR ACTION		GOVERNMENT ACTION		REMARKS	
					DESCRIPTION OF ITEM SUBMITTED	1	2	3	4	5	6	7	8	9	10	11		SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	DATE	SUBMIT TO GOVERNMENT	DATE	C O D E Y	Z.		
						12	13	14	15	16	17	18	19	20	21	22	23										
01330135 ACTIVITY INFORMATION TRANSMITTAL NO. SPECIFICATION PARAGRAPH NUMBER DESCRIPTION OF ITEM SUBMITTED TYPE OF SUBMITTAL 1. g. h. i. j. k. l. m. n. o. p. q. r. s. t. u. v. w. x. y. z.																											
			2.1.3.1	Air-Entraining Admixture	X																						
			2.1.3.2	Accelerating Admixture	X																						
			2.1.3.3	Water-Reducing or Retarding Admixture	X																						
			2.1.12	Curing Materials	X																						
			2.1.5	Reinforcing Steel	X																						
			2.1.6	Expansion Joint Filler Strips, Premolded	X																						
			2.1.7	Joint Sealants - Field Molded Sealants	X																						
			2.1.8	Waterstops	X																						
			3.1.5.3	Batching and Mixing Equipment	X																						
			3.2	Conveying and Placing Concrete	X																						
			2.1.9	Formwork	X																						
			2.1.2	Aggregates	X																						
			1.3.3	Concrete Mixture Proportions	X																						
			2.1.1	Cementitious Materials	X																						
			2.1.2	Aggregates	X																						

CONTRACT NO.

CONTRACTOR

SPECIFICATION SECTION

05090

ENG EOBMA4288 1111 06
 SPECSINTACT
 PAGE 1 OF 1 PAGES

0	1	3	3	0	-	3	6
---	---	---	---	---	---	---	---

SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION

Greenbrook FCP-Segment U Contract

CONTRACTOR

SPECIFICATION SECTION

05101

01330137

ACTIVITY NO.	TRANSMITTAL NO.	ITEM NO.	SPECIFICATION PARAGRAPH NUMBER	DESCRIPTION OF ITEM SUBMITTED	TYPE OF SUBMITTAL													CLASSIFICATION	CONTRACTOR SCHEDULE DATES				CONTRACTOR ACTION		GOVERNMENT ACTION		REMARKS																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																								
																			SUBMIT	APPROVAL NEEDED BY	MATERIAL NEEDED BY	DATE	SUBMIT TO GOVERNMENT	CODE	DATE	CODE																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																									
					INSTRUMENTS	STATEMENTS	CERTIFICATIONS	RECORDS	INFORMATION	GOVERNMENT	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW										REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW	REVIEW

CONTRACT NO.

Greenbrook FCP-Segment U Contract

SPECIFICATION SECTION

CONTRACTOR	
------------	--

GOVERNMENT ACTION

GOVERNMENT ACTION

ACT - Y - T - Y NC

TRANS-MITTAL NO.	TEAM	SPECIFICATION PARAGRAPH NUMBER
1	1	1
2	2	2
3	3	3
4	4	4
5	5	5
6	6	6
7	7	7
8	8	8
9	9	9
10	10	10
11	11	11
12	12	12
13	13	13
14	14	14
15	15	15
16	16	16
17	17	17
18	18	18
19	19	19
20	20	20
21	21	21
22	22	22
23	23	23
24	24	24
25	25	25
26	26	26
27	27	27
28	28	28
29	29	29
30	30	30
31	31	31
32	32	32
33	33	33
34	34	34
35	35	35
36	36	36
37	37	37
38	38	38
39	39	39
40	40	40
41	41	41
42	42	42
43	43	43
44	44	44
45	45	45
46	46	46
47	47	47
48	48	48
49	49	49
50	50	50
51	51	51
52	52	52
53	53	53
54	54	54
55	55	55
56	56	56
57	57	57
58	58	58
59	59	59
60	60	60
61	61	61
62	62	62
63	63	63
64	64	64
65	65	65
66	66	66
67	67	67
68	68	68
69	69	69
70	70	70
71	71	71
72	72	72
73	73	73
74	74	74
75	75	75
76	76	76
77	77	77
78	78	78
79	79	79
80	80	80
81	81	81
82	82	82
83	83	83
84	84	84
85	85	85
86	86	86
87	87	87
88	88	88
89	89	89
90	90	90
91	91	91
92	92	92
93	93	93
94	94	94
95	95	95
96	96	96
97	97	97
98	98	98
99	99	99
100	100	100

DESCRIPTION OF
ITEM SUBMITTED

d.	1.4
----	-----

Manufacturer's descriptive data, tech literature, catalog cuts and install

instructions

Spare Parts

Sluice Gates and Electric

Gate Activators

Testing

0	1	3	3	0	-	3	8
---	---	---	---	---	---	---	---

ENGINE FORM 4288, Jul 96

SPECSINTACT

CONTRACT NO.

SPECIFICATION SECTION

05490

PAGE 1 OF 1 PAGES

CONTRACT NO.

SPECIFICATION SECTION

05502

ENG FORM 4288, Jul 96
SPECSINTACT
PAGE 1 OF 1 PAGES

CONTRACT NO.

CONTRACTOR

02821a

PAGE 1 OF 1 PAGES

01330-41