

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 4</div>	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 08-Sep-2003		4. REQUISITION/PURCHASE REQ. NO. W16ROE-3202-8736		5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, NEW YORK ATTN: CENAN-CT ROOM 1843 26 FEDERAL PLAZA (DACW51) NEW YORK NY 10278-0090		CODE DACW51		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center; font-weight: bold;">See Item 6</div>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW51-03-B-0021	
				X		9B. DATED (SEE ITEM 11) 18-Aug-2003	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment 0001 to solicitation DACW51-03-B-0021 is to make changes and clarifications to the original solicitation. As part of these changes, please be aware that there is a new price schedule attached to this amendment to be used by all prospective bidders in place of the price schedule attached to the original solicitation. The bid opening date scheduled for 18 September 2003 at 2:00 PM remains unchanged. Offerors must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following methods: On the space provided on the SF 1442, by separate letter or telegram, or by signing Block 15B below. FAILURE TO ACKNOWLEDGE THIS AMENDMENT BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BIDS, LATE MODIFICATIONS OF BIDS, OR LATE WITHDRAWAL OF BIDS CLAUSE (FAR 14.304). Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 08-Sep-2003	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The following have been added by full text:

BIDDING SCHEDULE

CLIN No.	Description	Estimated Quantity	Unit	Unit Price	Amount
0001	Mobilization and Demobilization	1	L.S.	JOB	\$ _____
0002	Extraction of Timber Fender Piles	56	E.A.	\$ _____	\$ _____
0003	Removal of Timber Wales, Chocks and Backing Logs	24,600	B.F.	\$ _____	\$ _____
0004	Disposal of Treated Timber	130	TON	\$ _____	\$ _____
0005	Removal and Disposal of Steel Pilecap	7	TON	\$ _____	\$ _____
0006	Removal and Disposal of Catch Basins	1	L.S.	JOB	\$ _____
0007	Removal and Re-Installation of Existing Bollards	1	L.S.	JOB	\$ _____
0008	Removal and Re-Installation of Existing Cleats	1	L.S.	JOB	\$ _____
0009	Removal and Re-Installation of Existing Electrical Cables and Switch Boxes	1	L.S.	JOB	\$ _____
0010	Removal and Re-Installation of Existing Life Rings	1	L.S.	JOB	\$ _____
0011	Removal and Installation of Steel Ladders	1	L.S.	JOB	\$ _____
0012	Furnishing of Precast Prestressed Concrete Panels	1	L.S.	JOB	\$ _____
0013	Installation of Precast Prestressed Concrete Panels	1	L.S.	JOB	\$ _____
0014	Concrete Filling	200	C.Y.	\$ _____	\$ _____
0015	Cast-In-Place Reinforced Concrete Pile Cap	1	L.S.	JOB	\$ _____
0016	Installation of Timber Fender System	1	L.S.	JOB	\$ _____
0017	Removal and Re-Installation of Existing Camels	1	L.S.	JOB	\$ _____
0018	Installation of Steel Sheet Pile Cut-Off and Restoration of Concrete Deck	1	L.S.	JOB	\$ _____
0019	Final Clean-Up	1	L.S.	JOB	\$ _____

TOTAL BID (ITEMS 0001-0019):\$ _____

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been modified:

00800

TABLE OF CONTENTS

SECTION **TITLE**

CONTRACT REQUIREMENTS

00010 SF 1442 AND BIDDING SCHEDULE

00100 INSTRUCTIONS, CONDITIONS, AND NOTICE TO BIDDERS

00600 REPRESENTATIONS AND CERTIFICATIONS

00700 CONTRACT CLAUSES

00800 SPECIAL CONTRACT REQUIREMENTS

00800S Safety

DIVISION 1. GENERAL PROVISION

01090 Sources for Reference Publication

01270 Measurement and Payment

01320 Project Schedule

01330 Submittal Procedures

01410 Environmental Protection

01451 Contractor Quality Control

01780 Closeout Submittals

DIVISION 2. SITE WORK

02220 Demolition

02458 Prestressed Concrete Piling

02464 Metal Sheet Piling

02882 Fendering System

DIVISION 3. CONCRETE

03300 Cast-In-Place Structural Concrete

03415 Precast Prestressed Concrete

AMENDMENT #0001 CHANGES

1. Main Table of Contents

Replace with the Main Table of Contents shown in this amendment.

2. Project Abstract

Bullet 4 Replace with "Removal, disposal, and replacement of the existing timber fender system."

Add Bullet stating "Furnishing and Installation of steel sheet pile bulkhead."

3. Bid Schedule

Replace with Bid Schedule shown in this amendment.

4. Section 00800

Paragraph 1

Replace 1.c.1 with: "Removal, disposal, and replacement of the existing fender system"

Replace 1.c.3 with: "Removal and re-installation of the existing cleats, bollards, and camels."

Add: "1.c.8 – Removal and installation of steel ladders"

Paragraph 32

Delete Paragraph 32.b.6

5. Section 01270

Paragraph 1

Delete 1.3.13

Delete 1.3.13.1

Delete 1.3.13.2

Delete 1.3.14

Delete 1.3.14.1

Delete 1.3.14.2

Delete 1.3.15

Delete 1.3.15.1

Delete 1.3.15.2

Delete 1.3.18

Delete 1.3.18.1

Delete 1.3.18.2

6. Section 01330 – Submittal Register

Add item 7A: 01410.1.1.4 Pre-Construction Survey, Statement, Government Approved, GA reviewer

Delete the following items:

15 through 20

26 through 29

61 through 69

7.. Delete entire Section 02300

8. Section 02882

Delete Paragraph 3.1.3.4

9. Delete entire Section 05120

10. Replace Plan Sheets 1 through 13 with new Plan Sheets 1 through 13

(End of Summary of Changes)



**US Army Corps
of Engineers®**
NEW YORK DISTRICT

Construction of Rehabilitation of South Bulkhead Caven Point Terminal

Jersey City, New Jersey

<p>Specifications</p>

IFB No. DACW51-03-B-0021

(UNRESTRICTED)