AMENDMENT OF SOLICIT	TATION/MODII	FICATION OF CONTRACT	1. CONTRACT	I ID CODE	PAGE OF PAG
AMENDMENT OF SOCICI		TEATION OF CONTRACT	J		1 11
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	-	5. PROJECT	NO.(If applicable)
0008	09-Aug-2005	W16ROE-5090-1738		<u> </u>	
6. ISSUED BY CODE	W912DS	7. ADMINISTERED BY (If other than item 6)	CC)DE	
USA ENGINEER DISTRICT, NEW YORK ATTN:CENAN-CT ROOM 1843 26 FEDERAL PLAZA NEW YORK NY 10278		See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR	(No., Street, County, St	ate and Zip Code)	X 9A. AMENDM	ENT OF SOI	LICITATION NO
,	(1.0., 5 , 50 , 50, 50	are and zip code)	^ W912DS-05-E	3-0012	
			X 9B. DATED (S 12-May-2005	EETTEM 11))
			10A. MOD. OF	CONTRAC	Γ/ORDER NO.
			10B. DATED	(SEE ITEM 1	3)
CODE	FACILITY CO	DE	IVD. DATED		<i>-,</i>
	-	APPLIES TO AMENDMENTS OF SOLIC	ITATIONS		
X The above numbered solicitation is amended as set forth	in Item 14. The hour and dat	e specified for receipt of Offer	is extended,	x is not exter	nded.
or (c) By separate letter or telegram which includes a ref RECEIVED AT THE PLACE DESIGNATED FOR TH REJECTION OF YOUR OFFER. If by virtue of this an provided each telegram or letter makes reference to the s 2. ACCOUNTING AND APPROPRIATION DA	E RECEIPT OF OFFERS PR nendment you desire to change solicitation and this amendment	TIOR TO THE HOUR AND DATE SPECIFIED MAY be an offer already submitted, such change may be may	RESULT IN de by telegram or letter,		
		TO MODIFICATIONS OF CONTRACTS/ CT/ORDER NO. AS DESCRIBED IN ITE			
A. THIS CHANGE ORDER IS ISSUED PURS CONTRACT ORDER NO. IN ITEM 10A.	UANT TO: (Specify at	uthority) THE CHANGES SET FORTH IN	ITEM 14 ARE MAI	DE IN THE	
B. THE ABOVE NUMBERED CONTRACT/C office, appropriation date, etc.) SET FORTH				changes in pay	ying
C. THIS SUPPLEMENTAL AGREEMENT IS	ENTERED INTO PUR	SUANT TO AUTHORITY OF:			
D. OTHER (Specify type of modification and a	uthority)				
E. IMPORTANT: Contractor is not,	is required to si	gn this document and return	copies to the issuin	g office.	
DESCRIPTION OF AMENDMENT/MODIFIC where feasible.) The purpose of this amendment is to (i) prov potential bidder's question for informational	de a revised bid sche		-		ra
The Bid Opening date remains 25 August 20	05 at 2:00 P.M. local	time.			
Note: Bidders must acknowledge receipt of methods: In the space provided on the SF1 ACKNOWLEDGE AMENDMENTS BY THE LATE BID, LATE MODIFICATIONS OF BID.	442, by separate lette DATE AND TIME SP	r, or by telegram, or by signing the block ECIFIED MAY RESULT IN REJECTION	15 below. FAILUR	RE TO	
Except as provided herein, all terms and conditions of the doc	ument referenced in Item 0A	or IOA as heretofore changed remains unchanged an	d in full force and effect		
15A. NAME AND TITLE OF SIGNER (Type or p		16A. NAME AND TITLE OF CON			print)
				- •	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNE	D 16B. UNITED STATES OF AMERI	CA	16	C. DATE SIGNE
		BY	- •		
(Signature of person authorized to sign)	_	(Signature of Contracting Office	cer)	C	9-Aug-2005

EXCEPTION TO SF 30 APPROVED BY OIRM 11-84 STANDARD FORM 30 (Rev. 10-83) Prescribed by GSA FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT #8

W912DS-05-B-0012 Amendment No.8

1) **SPECIFICATIONS:**

-SECTION 00010:

1-Revised BID/ PRICE SCHEDULE

-SECTION 00902:

Add the attached letter from the EPA Dated Aug 4-2005 to Section 00902

-SECTION 02900:

1-Revise paragraph. 5.1.1 in its entirety to read as below:

"Allowable overdepth dredging will be permitted to a depth of not more than 1.0 ft for all dredging areas. The required dredging depth as shown on the drawings is 53 ft below MLW. Allowable overdepth (paid overdepth) dredging will be measured and paid for at the applicable contract price in the same manner as specified for the overlying material."

2-Revise paragraph. 5.1.4 in its entirety to read as below:

The contractor will submit as part of Quality Control Plan specific methods and controls that will be put in place to ensure that dredging below -53 ft mlw is minimized.

The following questions and answers are provided for information only. Nothing contained below amends or revises any provision of the solicitation

Questions and Answers

The New York District has received the following question about the contract:

Q "(the solicitation) does not address the areas of side-slope dredging, where box cuts are historically allowed and as such no overdepth is detailed in the specifications."

A: The solicitation does not prohibit box cuts. The Contractor should discuss his proposed box cuts in the Quality Control Plan as per 02900-5.1.4.

2) DRAWINGS:

-The following drawings, have been amended:

Plan sheets no.: 1, 3-6, and 8-15

AMOUNT

REVISED BID SCHEDULE

Section 00010 - Solicitation Contract Form

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT **UNIT PRICE AMOUNT** 0001 Construct Navigation Channel **FFP** For Information Purposes Only PURCHASE REQUEST NUMBER: W16ROE-5090-1738 For Information Only FOB: Destination ITEM NO SUPPLIES/SERVICES QUANTITY UNIT **UNIT PRICE AMOUNT** 0001AA Lump Sum MOBILIZATION AND DEMOBILIZATION **FFP**

UNIT

Ton

NET AMT

UNIT PRICE

NET AMT

FOB: Destination

FOB: Destination

FFP

SUPPLIES/SERVICES

DEBRIS REMOVAL AND DISPOSAL

QUANTITY

500

ITEM NO

0001AB

SUPPLIES/SERVICES **UNIT PRICE** ITEM NO **QUANTITY** UNIT **AMOUNT** 0001AC 3,833,000 Cubic Yard DREDGING, TRANSPORTATION, DELIVERY, DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-**ROCK** MATERIALS SUITABLE FOR PLACEMENT AT THE HARS. **NET AMT** FOB: Destination ITEM NO SUPPLIES/SERVICES QUANTITY UNIT **UNIT PRICE AMOUNT** 0001AD 15 Each SUBSURFACE DRILLING AND SAMPLING **FFP NET AMT** FOB: Destination ITEM NO SUPPLIES/SERVICES **QUANTITY** UNIT **UNIT PRICE AMOUNT** 0002 1 Lump Sum OPTION ADDITIONAL COST **FFP** FOR OPTIONAL INSURANCE (the amount is the maximum that can be reimbursed, only actual expenses will be reimbursed). OPTION 1. **NET AMT**

FOB: Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT PRICE **AMOUNT** UNIT

0003 2,000 Cubic

Yard

OPTION DREDGING, TRANSPORTATION, DELIVERY,

AND PLACEMENT OF NON-ROCK

MATERIALS SUITABLE FOR PLACEMENT AT THE HARS, (Pipe line Area). OPTION 2

NET AMT

FOB: Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT **UNIT PRICE AMOUNT**

0004

OPTION Liberty State Park, LSP1: on-shore

FFP

FOR INFORMATION PURPOSES ONLY. OPTION 3.

For Information Only

W912DS-05-B-0012 0008 Page 6 of 11

ITEM NO 0004AA	SUPPLIES/SERVICES	QUANTITY 179,000	UNIT Cubic Yard	UNIT PRICE	AMOUNT
OPTION	DIFFERENCE IN COST		1 01 0		
	FFP FOR TRANSPORTATION AND PLACEMENT OF NON-ROCK MATERIALS SUITABLE FOR HARS, (Same as item 0001AC) Placement at alternate location, Liberty State Park 1, on-shore.				
				NET AMT	
FOB:	Destination				
ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AB OPTION	FLOATING TURBIDITY FFP	1 BARRIER	Lump Sum		
				NET AMT	
FOB:	Destination				
ITEM NO 0004AC	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
0004AC	MOBILIZATION AND D	_			
				NET AMT	
				NET AMT	

W912DS-05-B-0012 0008 Page 7 of 11

AMOUNT

0005 OPTION Liberty State Park 2, LSP2: off- shore **FFP** FOR INFORMATION PURPOSES ONLY. OPTION 4. For Information Only FOB: Destination ITEM NO SUPPLIES/SERVICES **QUANTITY** UNIT **UNIT PRICE AMOUNT** 0005AA 13,000 Cubic Yard OPTION DIFFERENCE IN COST **FFP** FOR TRANSPORTATION AND PLACEMENTOF NON-ROCK MATERIALS SUITABLE FOR HARS, (Same as item 0001AC) Placement at alternate location, Liberty State Park 2, off- shore. **NET AMT** FOB: Destination **OUANTITY UNIT UNIT PRICE** ITEM NO SUPPLIES/SERVICES **AMOUNT** 0005AB Lump Sum OPTION FLOATING TURBIDITY BARRIER **FFP NET AMT**

UNIT

UNIT PRICE

ITEM NO

FOB: Destination

SUPPLIES/SERVICES

QUANTITY

W912DS-05-B-0012 0008 Page 8 of 11

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT **UNIT PRICE AMOUNT** 0005AC Lump Sum OPTION Mobilization and Demobilization **FFP NET AMT** FOB: Destination QUANTITY **UNIT PRICE** ITEM NO SUPPLIES/SERVICES UNIT **AMOUNT** 0006 OPTION DIFFERENCE IN COST **FFP** FOR TRANSPORTATION AND PLACEMENT OF NON-ROCK MATERIALS SUITABLE FOR HARS, (Same as item 0001AC) Placement at alternate location, Floyd Bennett Field. FOR INFORMATION PURPOSES ONLY. OPTION 5. For Information Only FOB: Destination **UNIT PRICE** ITEM NO SUPPLIES/SERVICES **OUANTITY** UNIT **AMOUNT** 0006AA 100,000 Cubic Yard OPTION Difference in cost for Transportation and placement of non-rock materials suitable for HARS, same of item 0001AC Placement at alternate location, Floyd Bennett Field **NET AMT**

ITEM NO 0006AB	SUPPLIES/SERVICES	QUANTITY 1	UNIT Lump Sum	UNIT PRICE	AMOUNT
OPTION	Mobilization and Demobil FFP	-	Lump Sum		
				NET AMT	
FOB:	Destination				
ITEM NO 0007	SUPPLIES/SERVICES	QUANTITY 1,300,000	UNIT Cubic Yard	UNIT PRICE	AMOUNT
OPTION	DIFFERENCE IN COST FFP FOR TRANSPORTATION AND PLACEMENT OF NON-ROCK MATERIALS SUITABLE FOR HARS. (Same as item 0001AC) Placement at alternate location Port Jersey, MOTBY OPTION 6.				
				NET AMT	
FOB:	Destination				
ITEM NO 0008 OPTION	SUPPLIES/SERVICES FIELD OFFICE FFP OPTION 7	QUANTITY	UNIT Lump Sum	UNIT PRICE	AMOUNT
					For Information Only

W912DS-05-B-0012 0008 Page 10 of 11

O008AA OPTION	Field Office 1 for 12-month FFP	1 duration	Lump Sum	UNII PRICE	AMOUNT
				NET AMT	
FOB:	Destination				
ITEM NO 0008AB OPTION	SUPPLIES/SERVICES Field Office 2 for 12-month FFP	QUANTITY 1 duration	UNIT Lump Sum	UNIT PRICE	AMOUNT
				NET AMT	
FOB:	Destination				
TOTA	AL BASE BID (0001AA-00	01AD)	\$		_
TOTA	AL OPTIONAL ITEMS (00	02-0008)	\$		_
TOTA	AL BASE + OPTIONS (000	1-0008)	\$		_

NOTES FOR PRICE SCHEDULE:

- Bidders are required to bid on both the Base Bid Items and the Optional Items on the Price Schedule or their bid will be rejected.
- The low bidder for the purpose of award will be the conforming responsible bidder offering the lowest amount for the Total Base Bid & Optional Items.
- 3 Any bid which is materially unbalanced as to the price for the Base Bid Item and Optional Item may be rejected. An unbalanced bid is one, which is based on price significantly less than the cost for some work and prices are significantly overstated for other work.
- 4 Bidders are reminded that they must bid on the issued plans and specifications as amended. Any deviations, conditions or attachments made by the bidders thereto may render the bid non-responsive and be cause for its rejection.

- 5 The Optional Item 0002, if awarded, may be awarded within **120** calendar days from issuance of the Notice to Proceed date. The Government is under no obligation to award any Optional Item. CLIN 0002; amount represents the maximum that the contractor shall be reimbursed after all the supporting documents are submitted, only actual expenses will be reimbursed, refer to Section 00800 paragraph 1.32A. No additional time will be permitted to complete optional CLIN 0002.
- The Optional Items, if awarded, will be awarded within **600** calendar days for CLIN 0003 and CLIN 0008 and **450** calendar days for CLIN 0004, CLIN 0005, CLIN 0006 and CLIN 0007, from issuance of the Notice to Proceed date. Additional time will be given to complete these options: **25 calendar** days extension will be given **once** only after award of any or all of these options at any time, CLIN 0003, CLIN 0004, CLIN 0005 and CLIN 0006 and **55 calendar** days given for CLIN 0007. The Government is under no obligation to award any or all of the Optional Items.

SECTION 00010 - SOLICITATION CONTRACT FORM

SUBCLIN 0001AC

The pricing detail quantity has decreased by 584,000.00 from 4,417,000.00 to 3,833,000.00.



UNITED STATES ENVIRONMENTAL PROTECTION AGENCY

REGION 2 290 BROADWAY NEW YORK, NY 10007-1866

AUG -4 2005

John F. Tavolaro, Chief Operations Support Branch U.S. Army Corps of Engineers, New York District Jacob K. Javits Federal Building New York, New York 10278-0090

Dear Mr. Tavolaro:

In your letter dated August 3, 2005, USACE requests EPA's concurrence with your determination that sediments between -55 ft MLW and -56.5 ft MLW underlying Ambrose Channel that may be "incidentally" removed as part of the dredging under the S-AM-1 Contract are adequately characterized for the purpose of making ocean placement suitability determinations. You also request EPA's concurrence with your determination that the materials in that stratum are substantively the same as materials above the -55 ft MLW and acceptable for use as Remediation Material at the HARS.

EPA has reviewed the sediment core data and maps that Ms. Beth Nash of your staff subsequently provided in support of your request. In each case, sediment in the additional depth zone between -55 ft MLW and -56.5 ft MLW was described using a similar description as previously. Therefore, its inclusion does not change our December 23, 2003 determination that materials from the Ambrose Channel Deepening Project that are proposed for dredging under the S-AM-1 contract meet the requirements of 40 CFR 227.13(b)(1) and are suitable for placement at the HARS without further testing.

EPA shares your expectation that any dredging occurring at depths below the -55 ft MLW plane originally proposed for the project will be "incidental" and "isolated". EPA Region 2 views the overdepth of two feet that is typically allowed and incorporated into sediment characterizations for most projects as being sufficient under most circumstances to compensate for tide, current and wave impacts on the dredging process. In this case, EPA is willing to make the additional one and one half foot overdepth allowance because of your stated concerns regarding the more dynamic oceanographic environment in the project area. Any dredging at depths below the -56.5 ft MLW plane will be subject to enforcement under MPRSA.

If you have any questions please feel free to call me at 212-637-3797 or Charles LoBue at 212-637-3798.

Sincerely,

for Douglas Pabst

Mark Reis

Division of Environmental Planning and Protection