

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW51-02-B-0007		2. DATE ISSUED 6/12/02		3. DATE OPENED 6/12/02		PAGE OF 1	2 PAGES
4. ISSUING OFFICE US ARMY CORPS OF ENGINEER 26 FEDERAL PLAZA NEW YORK, NY 10278-0090			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) SHAUKAT SYED CONTRACT SPECIALIST				
						SIGNATURE			DATE SIGNED	
5. PROJECT TITLE REHABILITATION OF BREAKWATER, LAKE CHAMPLAIN, PLATTSBURGH, NY			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS				
						NO. 1		NO. 2		
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR MCM MARINE, INC		B. OFFEROR CCS		
			<input checked="" type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 20%, 2,068,374.00		B. BID SECURITY (Type and amount) 20%, 1,777,616.00		
6. NUMBER OF AMENDMENTS ISSUED 2			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED YES		C. AMENDMENTS ACKNOWLEDGED YES		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTIT Y	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMobilIZATION	1.0	JOB	LS	411,100.00	588,860.00	588,860.00	150,000.00	150,000.00	
0002	CLASS A ARMOR STONE AND ARMOR TOE STONE	13,800	TON	90.38	1,247,244.00	78.80	1,087,440.00	75.00	1,035,000.00	
0003	CLASS B UNDERLAYER AND BEDDING LAYER STONE	10,853	TON	61.61	668,653.00	63.50	689,165.50	70.00	759,710.00	
0004	REMOVAL AND PLACING OF EXISTING STONE	1,133	TON	61.16	69,294.00	68.00	77,044.00	70.00	79,310.00	
0005	REMOVAL AND DISPOSAL OF EXISTING CONCRETE	370	TON	192.69	71,295	119.00	44,030.00	200.00	74,000.00	
0006	REINFORCED CONCRETE	32	CY	826.67	26,453.00	1,404.00	44,928.00	750.00	24,000.00	
0007	REMOVE AND REINSTALL LIGHT BEACON TOWER	1.0	JOB	LS	14,100.00	21,600.00	21,600.00	55,000.00	55,000.00	
0008	REMOVE AND DISPOSE OF UNDERWATER DEBRIS	1.0	JOB	LS	30,800.00	32,400.00	32,400.00	45,000.00	45,000.00	
	TOTAL OF CLINS 1-8				2,538,939.00		2,585,467.50		2,222,020.00	

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET			1. SOLICITATION NUMBER DACW51-02-B-0007						PAGE OF 2		2 PAGES	
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.									
2. PROJECT TITLE			4. OFFERS (Continued)									
REHABILITATION OF BREAKWATER, LAKE CHAMPLAIN PLATTSBURGH, NY			NO.: <u>3</u>		NO.:		NO.:		NO.:			
			A. OFFEROR TUG HILL CONSTRUCTION		A. OFFEROR		A. OFFEROR		A. OFFEROR			
			B. BID SECURITY (Type and Amount) 20%, 1,818,620.80		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)			
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED YES		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	1.0	JOB	412,020.00	412,020.00								
0002	13,800	TON	76.30	1,052,940.00								
0003	10,853	TON	59.00	640,327.00								
0004	1,133	TON	33.00	37,389.00								
0005	370	TON	142.00	52,540.00								
0006	32	CY	600.00	19,200.00								
0007	1.0	JOB	32,700.00	32,700.00								
0008	1.0	JOB	26,160.00	26,160.00								
0009				2,273,276.00								

NSN 7540-01-280-5502

501419-201

OPTIONAL FORM 1419A (11-88)
Prescribed by GSA - FAR (48 CFR)

53.236-1

NSN 7540-01-150-0981

501419-101

NOTE: If more than two offers are received, continue on OF 1419A.

OPTIONAL FORM 1419
Prescribed by GSA - FAR (48

(11-88)

CFR) 53.236-1