

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>			2. DATE ISSUED		3. DATE OPENED		PAGE <b>1</b>		OF PAGES <b>6</b>	
4. ISSUING OFFICE  USA ENGINEER DISTRICT, NEW YORK CENAN-CT, ROOM 1843 26 FEDERAL PLAZA (DACA51) NEW YORK, NY 10278-0090						NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) ALAN LINK							
			SIGNATURE										
5. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			8. GOVERNMENT ESTIMATE (Check A, B or C & complete D, E, & F)			9. OFFERS							
			<input type="checkbox"/> A. HIRED LABOR  <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)  <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			NO. 1				NO. 2			
						A. OFFEROR <b>PERRELLO</b>				A. OFFEROR <b>M.J. PAQUET</b>			
6. NUMBER OF AMENDMENTS ISSUED			C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED				C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO.		7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT		D. UNIT PRICE	E. ESTIMATED AMOUNT		D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001		Mobilization and Demobilization	1	LS		\$ 103,900.00			\$ 132,304.00			\$ 190,000.00	
0002		Extraction of Timber Fender Piles	56	EA	\$ 625.39	\$ 35,022.00		\$ 177.00	\$ 9,912.00		\$ 500.00	\$ 28,000.00	
0003		Removal of Timber Wales, Chocks and Backing Logs	24600	B.F.	\$ 375.00	\$ 92,250.00		\$ 1.53	\$ 37,638.00		\$ 3.00	\$ 73,800.00	
0004		Disposal of Treated Timber	130	TON	\$ 77.84	\$ 10,120.00		\$ 30.00	\$ 3,900.00		\$ 200.00	\$ 26,000.00	
0005		Removal and Disposal of Steel Pilecap	7	TON	\$ 1,789.14	\$ 12,524.00		\$ 3,178.00	\$ 22,246.00		\$ 500.00	\$ 3,500.00	
0006		Removal and Disposal of Catch Basins	1	LS		\$ 1,800.00			\$ 900.00			\$ 5,000.00	
0007		Removal and Re-Installation of Existing Bollards	1	LS		\$ 9,340.00			\$ 8,000.00			\$ 4,000.00	
0008		Removal and Re-Installation of Existing Cleats	1	LS		\$ 4,700.00			\$ 5,500.00			\$ 3,000.00	
0009		Removal and Re-Installation of Existing Electrical Cables and Switch Boxes	1	LS		\$ 18,800.00			\$ 15,000.00			\$ 2,000.00	
0010		Removal and Re-Installation of Existing Life Rings	1	LS		\$ 4,700.00			\$ 1,500.00			\$ 500.00	
0011		Removal and Installation of Steel Ladders	1	LS		\$ 1,800.00			\$ 1,000.00			\$ 5,000.00	

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>2</b>	OF PAGES <b>6</b>	
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.						
2. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			4. OFFERS (Continued)						
			NO. 3		NO. 4		NO. 5		
			A. OFFEROR <b>BI-COUNTY PAVING</b>		A. OFFEROR <b>LINDE-GRIFFITH</b>		A. OFFEROR <b>REICON GROUP</b>		
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	Mobilization and Demobilization	LS		\$ 150,000.00		\$ 64,000.00		\$ 50,000.00	
0002	Extraction of Timber Fender Piles	EA	\$ 325.00	\$ 18,200.00	\$ 620.00	\$ 34,720.00	\$ 350.00	\$ 19,600.00	
0003	Removal of Timber Wales, Chocks and Backing Logs	B.F.	\$ 1.00	\$ 24,600.00	\$ 1.38	\$ 33,948.00	\$ 1.40	\$ 34,440.00	
0004	Disposal of Treated Timber	TON	\$ 60.00	\$ 7,800.00	\$ 67.60	\$ 8,788.00	\$ 150.00	\$ 19,500.00	
0005	Removal and Disposal of Steel Pilecap	TON	\$ 2,500.00	\$ 17,500.00	\$ 719.00	\$ 5,033.00	\$ 3,000.00	\$ 21,000.00	
0006	Removal and Disposal of Catch Basins	LS		\$ 10,000.00		\$ 4,500.00		\$ 5,000.00	
0007	Removal and Re-Installation of Existing Bollards	LS		\$ 15,000.00		\$ 16,500.00		\$ 9,000.00	
0008	Removal and Re-Installation of Existing Cleats	LS		\$ 10,000.00		\$ 6,800.00		\$ 5,000.00	
0009	Removal and Re-Installation of Existing Electrical Cables and Switch Boxes	LS		\$ 45,000.00		\$ 15,000.00		\$ 20,000.00	
0010	Removal and Re-Installation of Existing Life Rings	LS		\$ 2,000.00		\$ 250.00		\$ 1,200.00	
0011	Removal and Installation of Steel Ladders	LS		\$ 7,500.00		\$ 800.00		\$ 4,000.00	

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>3</b>	OF PAGES <b>6</b>
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.					
2. PROJECT TITLE			4. OFFERS (Continued)					
Construction of Rehabilitation of South Bulkhead			NO. 6		NO. 7		NO. 8	
			A. OFFEROR <b>CRUZ CONSTRUCTION</b>		A. OFFEROR <b>LOMMA CONSTRUCTION</b>		A. OFFEROR <b>SIMPSON &amp; BROWN</b>	
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	LS		\$ 240,000.00		\$ 200,000.00		\$ 20,000.00
0002	Extraction of Timber Fender Piles	EA	\$ 8,000.00	\$ 448,000.00	\$ 635.00	\$ 35,560.00	\$ 170.00	\$ 9,520.00
0003	Removal of Timber Wales, Chocks and Backing Logs	B.F.	\$ 12.00	\$ 295,200.00	\$ 2.25	\$ 55,350.00	\$ 1.00	\$ 24,600.00
0004	Disposal of Treated Timber	TON	\$ 100.00	\$ 13,000.00	\$ 200.00	\$ 26,000.00	\$ 100.00	\$ 13,000.00
0005	Removal and Disposal of Steel Pilecap	TON	\$ 3,000.00	\$ 21,000.00	\$ 1,500.00	\$ 10,500.00	\$ 1,200.00	\$ 8,400.00
0006	Removal and Disposal of Catch Basins	LS		\$ 8,000.00		\$ 15,000.00		\$ 7,300.00
0007	Removal and Re-Installation of Existing Bollards	LS		\$ 15,000.00		\$ 17,500.00		\$ 20,100.00
0008	Removal and Re-Installation of Existing Cleats	LS		\$ 15,000.00		\$ 9,000.00		\$ 2,000.00
0009	Removal and Re-Installation of Existing Electrical Cables and Switch Boxes	LS		\$ 30,000.00		\$ 25,000.00		\$ 83,000.00
0010	Removal and Re-Installation of Existing Life Rings	LS		\$ 8,000.00		\$ 5,000.00		\$ 1,000.00
0011	Removal and Installation of Steel Ladders	LS		\$ 10,000.00		\$ 4,500.00		\$ 1,200.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>4</b>	OF PAGES <b>6</b>
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.					
2. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			4. OFFERS (Continued)					
			NO. 9		NO. 10		NO. 11	
			A. OFFEROR <b>PHOENIX MARINE</b>		A. OFFEROR <b>ROSANGELA</b>		A. OFFEROR <b>IEW</b>	
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	LS		\$ 200,000.00		\$ 155,152.00		\$ 123,000.00
0002	Extraction of Timber Fender Piles	EA	\$ 400.00	\$ 22,400.00	\$ 750.00	\$ 42,000.00	\$ 1,320.00	\$ 73,920.00
0003	Removal of Timber Wales, Chocks and Backing Logs	B.F.	\$ 2.00	\$ 49,200.00	\$ 1.65	\$ 40,590.00	\$ 5.00	\$ 123,000.00
0004	Disposal of Treated Timber	TON	\$ 200.00	\$ 26,000.00	\$ 125.00	\$ 16,250.00	\$ 223.00	\$ 28,990.00
0005	Removal and Disposal of Steel Pilecap	TON	\$ 1,000.00	\$ 7,000.00	\$ 2,200.00	\$ 15,400.00	\$ 2,000.00	\$ 14,000.00
0006	Removal and Disposal of Catch Basins	LS		\$ 25,000.00		\$ 12,000.00		\$ 12,000.00
0007	Removal and Re-Installation of Existing Bollards	LS		\$ 30,000.00		\$ 11,000.00		\$ 16,000.00
0008	Removal and Re-Installation of Existing Cleats	LS		\$ 15,000.00		\$ 1,500.00		\$ 8,000.00
0009	Removal and Re-Installation of Existing Electrical Cables and Switch Boxes	LS		\$ 25,000.00		\$ 25,000.00		\$ 47,000.00
0010	Removal and Re-Installation of Existing Life Rings	LS		\$ 5,000.00		\$ 1,500.00		\$ 5,000.00
0011	Removal and Installation of Steel Ladders	LS		\$ 5,000.00		\$ 7,500.00		\$ 5,000.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>5</b>	OF PAGES <b>6</b>
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.					
2. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			4. OFFERS (Continued)					
			NO. 12		NO. 13		NO. 14	
			A. OFFEROR <b>SPEARIN PRESTON &amp; BURROWS</b>		A. OFFEROR <b>WEEKS MARINE</b>		A. OFFEROR <b>TREVCON CONSTRUCTION</b>	
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	LS		\$ 71,470.00		\$ 40,000.00		\$ 130,000.00
0002	Extraction of Timber Fender Piles	EA	\$ 200.00	\$ 11,200.00	\$ 200.00	\$ 11,200.00	\$ 300.00	\$ 16,800.00
0003	Removal of Timber Wales, Chocks and Backing Logs	B.F.	\$ 1.00	\$ 24,600.00	\$ 1.90	\$ 46,740.00	\$ 1.30	\$ 31,980.00
0004	Disposal of Treated Timber	TON	\$ 250.00	\$ 32,500.00	\$ 74.00	\$ 9,620.00	\$ 25.00	\$ 3,250.00
0005	Removal and Disposal of Steel Pilecap	TON	\$ 900.00	\$ 6,300.00	\$ 770.00	\$ 5,390.00	\$ 1,800.00	\$ 12,600.00
0006	Removal and Disposal of Catch Basins	LS		\$ 10,000.00		\$ 7,250.00		\$ 8,000.00
0007	Removal and Re-Installation of Existing Bollards	LS		\$ 18,000.00		\$ 15,000.00		\$ 9,500.00
0008	Removal and Re-Installation of Existing Cleats	LS		\$ 5,000.00		\$ 2,000.00		\$ 3,000.00
0009	Removal and Re-Installation of Existing Electrical Cables and Switch Boxes	LS		\$ 33,000.00		\$ 50,000.00		\$ 30,000.00
0010	Removal and Re-Installation of Existing Life Rings	LS		\$ 2,000.00		\$ 2,000.00		\$ 500.00
0011	Removal and Installation of Steel Ladders	LS		\$ 4,000.00		\$ 5,000.00		\$ 1,000.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>6</b>	OF PAGES <b>6</b>
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.					
2. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			4. OFFERS (Continued)					
			NO. 15		NO.		NO.	
			A. OFFEROR <b>ASCEND</b>		A. OFFEROR		A. OFFEROR	
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	LS		\$ 225,000.00				
0002	Extraction of Timber Fender Piles	EA	\$ 4,000.00	\$ 224,000.00				
0003	Removal of Timber Wales, Chocks and Backing Logs	B.F.	\$ 15.00	\$ 369,000.00				
0004	Disposal of Treated Timber	TON	\$ 500.00	\$ 65,000.00				
0005	Removal and Disposal of Steel Pilecap	TON	\$ 5,500.00	\$ 38,500.00				
0006	Removal and Disposal of Catch Basins	LS		\$ 15,000.00				
0007	Removal and Re-Installation of Existing Bollards	LS		\$ 10,000.00				
0008	Removal and Re-Installation of Existing Cleats	LS		\$ 12,000.00				
0009	Removal and Re-Installation of Existing Electrical Cables and Switch Boxes	LS		\$ 25,000.00				
0010	Removal and Re-Installation of Existing Life Rings	LS		\$ 15,000.00				
0011	Removal and Installation of Steel Ladders	LS		\$ 12,000.00				

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>			2. DATE ISSUED	3. DATE OPENED	PAGE <b>1</b>	OF PAGES <b>6</b>
4. ISSUING OFFICE  USA ENGINEER DISTRICT, NEW YORK CENAN-CT, ROOM 1843 26 FEDERAL PLAZA (DACA51) NEW YORK, NY 10278-0090			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) ALAN LINK			
						SIGNATURE			DATE SIGNED
5. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			8. GOVERNMENT ESTIMATE (Check A, B or C & complete D, E, & F)			9. OFFERS			
						NO. 1		NO. 2	
			<input type="checkbox"/> A. HIRED LABOR <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			A. OFFEROR <b>PERRELLO</b>		A. OFFEROR <b>M.J. PAQUET</b>	
6. NUMBER OF AMENDMENTS ISSUED						B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
						C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
0012	Furnishing of Precast Prestressed Concrete Panels	1	LS		\$ 363,800.00		\$ 430,000.00		\$ 343,500.00
0013	Installation of Precast Prestressed Concrete Panels	1	LS		\$ 612,500.00		\$ 359,214.00		\$ 207,000.00
0014	Concrete Filling	200	CY	\$ 735.63	\$ 147,126.00	\$ 200.00	\$ 40,000.00	\$ 350.00	\$ 70,000.00
0015	Cast-In-Place Reinforced Concrete Pile Cap	1	LS		\$ 78,300.00		\$ 89,455.00		\$ 70,300.00
0016	Installation of Timber Fender System	1	LS		\$ 253,200.00		\$ 133,976.00		\$ 275,000.00
0017	Removal and Re-Installation of Existing Camels	1	LS		\$ 6,200.00		\$ 500.00		\$ 2,000.00
0018	Installation of Steel Sheet Pile Cut-Off and Restoration of Concrete Deck	1	LS		\$ 605,500.00		\$ 259,695.50		\$ 158,400.00
0019	Final Clean-Up	1	LS		\$ 15,600.00		\$ 3,500.00		\$ 5,000.00
	<b>TOTAL BASE BID</b>				\$ 2,377,182.00		\$ 1,554,240.50		\$ 1,472,000.00

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>2</b>		OF PAGES <b>6</b>	
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.							
2. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			4. OFFERS (Continued)							
			NO. 3		NO. 4		NO. 5			
			A. OFFEROR <b>BI-COUNTY PAVING</b>		A. OFFEROR <b>LINDE-GRIFFITH</b>		A. OFFEROR <b>REICON GROUP</b>			
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)			
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
0012	Furnishing of Precast Prestressed Concrete Panels	LS		\$ 375,500.00		\$ 225,000.00		\$ 300,000.00		
0013	Installation of Precast Prestressed Concrete Panels	LS		\$ 182,000.00		\$ 440,000.00		\$ 320,000.00		
0014	Concrete Filling	CY	\$ 350.00	\$ 70,000.00	\$ 263.25	\$ 52,650.00	\$ 400.00	\$ 80,000.00		
0015	Cast-In-Place Reinforced Concrete Pile Cap	LS		\$ 125,000.00		\$ 62,000.00		\$ 190,000.00		
0016	Installation of Timber Fender System	LS		\$ 265,000.00		\$ 226,000.00		\$ 235,000.00		
0017	Removal and Re-Installation of Existing Camels	LS		\$ 5,000.00		\$ 1,100.00		\$ 4,000.00		
0018	Installation of Steel Sheet Pile Cut-Off and Restoration of Concrete Deck	LS		\$ 275,000.00		\$ 229,500.00		\$ 315,000.00		
0019	Final Clean-Up	LS		\$ 12,500.00		\$ 8,011.00		\$ 6,000.00		
	<b>TOTAL BASE BID</b>			\$ 1,617,600.00		\$ 1,434,600.00		\$ 1,638,740.00		



<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>3</b>	OF PAGES <b>6</b>	
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.						
2. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			4. OFFERS (Continued)						
			NO. 6		NO. 7		NO. 8		
			A. OFFEROR <b>CRUZ CONSTRUCTION</b>		A. OFFEROR <b>LOMMA CONSTRUCTION</b>		A. OFFEROR <b>SIMPSON &amp; BROWN</b>		
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
0012	Furnishing of Precast Prestressed Concrete Panels	LS		\$ 300,000.00		\$ 575,000.00		\$ 367,000.00	
0013	Installation of Precast Prestressed Concrete Panels	LS		\$ 350,000.00		\$ 250,000.00		\$ 321,200.00	
0014	Concrete Filling	CY	\$ 300.00	\$ 60,000.00	\$ 485.00	\$ 97,000.00	\$ 300.00	\$ 60,000.00	
0015	Cast-In-Place Reinforced Concrete Pile Cap	LS		\$ 200,000.00		\$ 70,000.00		\$ 64,000.00	
0016	Installation of Timber Fender System	LS		\$ 180,000.00		\$ 220,000.00		\$ 158,500.00	
0017	Removal and Re-Installation of Existing Camels	LS		\$ 30,000.00		\$ 11,000.00		\$ 400.00	
0018	Installation of Steel Sheet Pile Cut-Off and Restoration of Concrete Deck	LS		\$ 200,000.00		\$ 240,000.00		\$ 287,000.00	
0019	Final Clean-Up	LS		\$ 25,000.00		\$ 12,000.00		\$ 5,000.00	
	<b>TOTAL BASE BID</b>			\$ 2,448,200.00		\$ 1,878,410.00		\$ 1,453,220.00	

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>4</b>	OF PAGES <b>6</b>	
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.						
2. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			4. OFFERS (Continued)						
			NO. 9		NO. 10		NO. 11		
			A. OFFEROR <b>PHOENIX MARINE</b>		A. OFFEROR <b>ROSANGELA</b>		A. OFFEROR <b>IEW</b>		
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
0012	Furnishing of Precast Prestressed Concrete Panels	LS		\$ 450,000.00		\$ 250,000.00		\$ 350,000.00	
0013	Installation of Precast Prestressed Concrete Panels	LS		\$ 600,000.00		\$ 450,630.00		\$ 700,000.00	
0014	Concrete Filling	CY		\$ 190,000.00	\$ 250.00	\$ 50,000.00	\$ 200.00	\$ 40,000.00	
0015	Cast-In-Place Reinforced Concrete Pile Cap	LS		\$ 175,000.00		\$ 65,000.00		\$ 80,000.00	
0016	Installation of Timber Fender System	LS		\$ 300,000.00		\$ 160,000.00		\$ 400,000.00	
0017	Removal and Re-Installation of Existing Camels	LS		\$ 20,000.00		\$ 2,000.00		\$ 7,000.00	
0018	Installation of Steel Sheet Pile Cut-Off and Restoration of Concrete Deck	LS		\$ 250,000.00		\$ 245,000.00		\$ 200,000.00	
0019	Final Clean-Up	LS		\$ 50,000.00		\$ 1,000.00		\$ 1,000.00	
	<b>TOTAL BASE BID</b>			\$ 2,444,600.00		\$ 1,551,522.00		\$ 2,233,910.00	

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>5</b>	OF PAGES <b>6</b>	
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.						
2. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			4. OFFERS (Continued)						
			NO. 12		NO. 13		NO. 14		
			A. OFFEROR <b>SPEARIN PRESTON &amp; BURROWS</b>		A. OFFEROR <b>WEEKS MARINE</b>		A. OFFEROR <b>TREVCON CONSTRUCTION</b>		
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
0012	Furnishing of Precast Prestressed Concrete Panels	LS		\$ 355,000.00		\$ 250,000.00		\$ 235,000.00	
0013	Installation of Precast Prestressed Concrete Panels	LS		\$ 155,000.00		\$ 571,000.00		\$ 350,000.00	
0014	Concrete Filling	CY	\$ 250.00	\$ 50,000.00	\$ 215.00	\$ 43,000.00	\$ 400.00	\$ 80,000.00	
0015	Cast-In-Place Reinforced Concrete Pile Cap	LS		\$ 160,000.00		\$ 168,000.00		\$ 100,000.00	
0016	Installation of Timber Fender System	LS		\$ 200,000.00		\$ 280,000.00		\$ 150,000.00	
0017	Removal and Re-Installation of Existing Camels	LS		\$ 4,000.00		\$ 6,900.00		\$ 3,000.00	
0018	Installation of Steel Sheet Pile Cut-Off and Restoration of Concrete Deck	LS		\$ 290,000.00		\$ 347,000.00		\$ 195,000.00	
0019	Final Clean-Up	LS		\$ 3,200.00		\$ 31,000.00		\$ 15,000.00	
	<b>TOTAL BASE BID</b>			\$ 1,435,270.00		\$ 1,891,100.00		\$ 1,374,630.00	

<b>ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET</b>			1. SOLICITATION NUMBER <b>DACW51-03-B-0021</b>				PAGE <b>6</b>	OF PAGES <b>6</b>	
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.						
2. PROJECT TITLE  Construction of Rehabilitation of South Bulkhead			4. OFFERS (Continued)						
			NO. 15		NO.		NO.		
			A. OFFEROR <b>ASCEND</b>		A. OFFEROR		A. OFFEROR		
			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
0012	Furnishing of Precast Prestressed Concrete Panels	LS		\$ 485,000.00					
0013	Installation of Precast Prestressed Concrete Panels	LS		\$ 671,000.00					
0014	Concrete Filling	CY	\$ 1,000.00	\$ 200,000.00					
0015	Cast-In-Place Reinforced Concrete Pile Cap	LS		\$ 210,000.00					
0016	Installation of Timber Fender System	LS		\$ 375,000.00					
0017	Removal and Re-Installation of Existing Camels	LS		\$ 90,000.00					
0018	Installation of Steel Sheet Pile Cut-Off and Restoration of Concrete Deck	LS		\$ 257,323.00					
0019	Final Clean-Up	LS		\$ 25,000.00					
	<b>TOTAL BASE BID</b>			\$ 3,323,823.00		\$ -		\$ -	