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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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The purpose of this amendment is to (i) incorporate the attached changes to the bid schedule and (ii) incorporate the attached changes to
 the specifications and plans.  The date of receipt of bids, 17 March 2004 at 11:00 A.M., local time, remains unchanged.  All other terms
 remain unchanged as a result of this amendment.
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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 CONTRACT ORDER NO. IN ITEM 10A.
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E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0004

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

05-Mar-2004

CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE DACW51

FACILITY CODECODE

EMAIL:TEL:

 



W912DS-04-B-0003 
0004 

Page 2 of 19 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  
0001   Lump Sum   
 CONSTRUCT NAVIGATION CHANNEL 

 
  

 

   
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  1 Lump Sum   
 MOBILIZATION AND DEMOBILIZATION 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AB  200 Ton   
 DEBRIS REMOVAL AND DISPOSAL (EST.) 

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AC  383,600 Cubic 

Yard 
  

  
 
DREDGING, OFFLOADING, TRANSPORTATION, DELIVERY, 
PROCESSING AND PLACEMENT OF NON-ROCK MATERIALS 
UNSUITABLE FOR PLACEMENT AT THE HARS, EXCLUDES 
DEWATERING: ITEM 0001AD PLACEMENT AT THE CONTRACTOR'S 
IDENTIFIED PROCESSING and DISPOSAL FACILITY (IES);  
Name of Site (s)    __________________________________ 
Name of POC(s)    __________________________________ 
Address of Site (s) __________________________________  
                              __________________________________ 
                              ___________________________________                                                  
Phone Number(s)  _________________________________ 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AD DEWATERING 383,600 Cubic 

Yard 
  

  
 
IN ACCORDANCE WITH THE HOST STATE WQC AND PROCESSING & 
DISPOSAL FACILITY (IES) TERMS AND CONDITIONS FOR UPLAND 
PLACEMENT. 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AE  1,058,000 Cubic 

Yard 
  

  
DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-
ROCK MATERIALS SUITABLE FOR PLACEMENT AT THE HARS AND 
THE DRILLING, BLASTING, DREDGING, AND DISPOSAL OF ROCK 
MATERIALS AT THE ARTIFICIAL REEF PLACEMENT SITE 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AF  15 Each   
 SUBSURFACE DRILLING AND SAMPLING 

 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AG FIELD OFFICE 1 Lump Sum   
  

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AH  45,000 Cubic 

Yard 
  

  
DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-
ROCK MATERIALS UNSUITABLE FOR PLACEMENT AT THE HARS for 
PLACEMENT AT THE NEWARK BAY CONFINED DISPOSAL FACILITY, 
(NBCDF)                                                                                                                 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

TOTAL BASE BID:  $_____________________   
    

 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AJ  45,000 Cubic 

Yard 
  

 DELETED IN ITS ENTIRETY 
 
 
DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-
ROCK  
MATERIALS UNSUITABLE FOR PLACEM ENT AT THE HARS for 
PLACEMENT AT THE NEWARK BAY CONFINED DISPOSAL FACILITY, 
(NBCDF) (ESTIMATED). 
 
  

 

   
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum   
OPTION OPTIONAL INSURANCE 

 
IAW SECTION 00800, PAGE 19, PARA. 1.32 (IF EXERCISED). 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  
0003      
OPTION MATERIALS WITHIN CHANNEL AREA 1 

 
(NORTH OF SHOOTER'S POINT) (IF EXERCISED) 
  

 

   
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA  1 Lump Sum   
OPTION MOBILIZATION AND DEMOBILIZATION 

 
 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB  68,000 Cubic 

Yard 
  

OPTION  
DREDGING, OFFLOADING, TRANSPORTATION, DELIVERY, 
PROCESSING AND PLACEMENT OF NON-ROCK MATERIALS 
UNSUITABLE FOR PLACEMENT AT THE HARS, EXCLUDES 
DEWATERING: ITEM 0003AC PLACEMENT AT THE CONTRACTOR'S 
IDENTIFIED PROCESSING and DISPOSAL FACILITY (IES);  
Name of Site (s)    ______________________________________ 
Name of POC(s)    ______________________________________ 
Address of Site (s) _____________________________________ 
                               _____________________________________  
                                _____________________________________                                                           
Phone Number(s)  ______________________________________ 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AC  68,000 Cubic 

Yard 
  

OPTION  
DEWATERING IN ACCORDANCE WITH THE HOST STATE WQC AND 
PROCESSING & DISPOSALFACILITY (IES) TERMS AND CONDITIONS 
FOR UPLAND PLACEMENT. 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AD  160,000 Cubic 

Yard 
  

OPTION  
DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-
ROCK MATERIALS SUITABLE FOR PLACEMENT AT THE HARS AND 
THE DRILLING, BLASTING, DREDGING, AND DISPOSAL OF ROCK 
MATERIAL AT THE ARTIFICIAL REEF PLACEMENT SITE 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  
0004      
OPTION  

 
ALL MATERIALS AROUND PIPES, UTILITIES AREA 1 (IF 
EXERCISED). 
  

 

   
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Lump Sum   
OPTION MOBILIZATION AND DEMOBILIZATION 

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  119,000 Cubic 

Yard 
  

OPTION  
 
DREDGING, OFFLOADING, TRANSPORTATION, DELIVERY, 
PROCESSING AND PLACEMENT OF NON-ROCK MATERIALS 
UNSUITABLE FOR PLACEMENT AT THE HARS, EXCLUDES 
DEWATERING: ITEM 0004AC PLACEMENT AT THE CONTRACTOR'S 
IDENTIFIED PROCESSING and DISPOSAL FACILITY (IES);  
Name of Site (s)    ______________________________________ 
Name of POC(s)    ______________________________________ 
Address of Site (s) _____________________________________  
                                _____________________________________    
                               _____________________________________                                                      
 Phone Number(s)  ______________________________________ 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AC  119,000 Cubic 

Yard 
  

OPTION  
DEWATERING IN ACCORDANCE WITH THE HOST STATE WQC AND 
PROCESSING & DISPOSAL FACILITY (IES) TERMS AND CONDITIONS 
FOR UPLAND PLACEMENT 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AD  93,300 Cubic 

Yard 
  

OPTION  
DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-
ROCK MATERIALS SUITABLE FOR PLACEMENT AT THE HARS AND 
THE DRILLING, BLASTING, DREDGING, AND DISPOSAL OF ROCK 
MATERIALS AT THE ARTIFICIAL REEF PLACEMENT SITE 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  
0005      
OPTION  

ALL MATERIALS AROUND PIPES, UTILITIES AREA 2 (IF 
EXERCISED). 
  

 

   
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA  1 Lump Sum   
OPTION MOBILIZATION AND DEMOBILIZATION 

 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB  2,000 Cubic 

Yard 
  

OPTION  
DREDGING, OFFLOADING, TRANSPORTATION, DELIVERY, 
PROCESSING AND PLACEMENT OF NON-ROCK MATERIALS 
UNSUITABLE FOR PLACEMENT AT THE HARS, EXCLUDES 
DEWATERING: ITEM 0005AC PLACEMENT AT THE CONTRACTOR'S 
IDENTIFIED PROCESSING and DISPOSAL FACILITY (IES);  
Name of Site (s)    ______________________________________ 
Name of POC(s)    ______________________________________ 
Address of Site (s) _____________________________________   
                               _____________________________________ 
                              ______________________________________                                                          
 Phone Number(s)  ______________________________________ 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AC  2,000 Cubic 

Yard 
  

OPTION  
DEWATERING IN ACCORDANCE WITH THE HOST STATE WQC AND 
PROCESSING & DISPOSAL FACILITY (IES) TERMS AND CONDITIONS 
FOR UPLAND PLACEMENT 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AD  29,000 Cubic 

Yard 
  

OPTION  
DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-
ROCK MATERIALS SUITABLE FOR PLACEMENT AT THE HARS AND 
THE DRILLING, BLASTING, DREDGING, AND DISPOSAL OF ROCK 
MATERIALS AT THE ARTIFICIAL REEF PLACEMENT SITE 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE  
0006      
OPTION  

ALL MATERIALS AROUND PIPES, UTILITIES AREA 3 IF EXERCISED). 
  

 

   
 
 NET AMT  
 
    

               
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AA  1 Lump Sum   
OPTION MOBILIZATION AND DEMOBILIZATION 

 
 

   
  
 
 NET AMT  
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ITEM NO SUPPLI ES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AB  6,400 Cubic 

Yard 
  

OPTION  
DREDGING, OFFLOADING, TRANSPORTATION, DELIVERY, 
PROCESSING AND PLACEMENT OF NON-ROCK MATERIALS 
UNSUITABLE FOR PLACEMENT AT THE HARS, EXCLUDES 
DEWATERING: ITEM 0006AC PLACEMENT AT THE CONTRACTOR'S 
IDENTIFIED PROCESSING and DISPOSAL FACILITY (IES);  
Name of Site (s)    ______________________________________ 
Name of POC(s)    ______________________________________ 
Address of Site (s) _____________________________________  
                               _____________________________________ 
                              _____________________________________                                                                                       
 Phone Number(s)  ______________________________________ 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AC  6,400 Cubic 

Yard 
  

OPTION  
DEWATERING IN ACCORDANCE WITH THE HOST STATE WQC AND 
PROCESSING & DISPOSAL FACILITY (IES) TERMS AND CONDITIONS 
FOR UPLAND PLACEMENT 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AD  21,000 Cubic 

Yard 
  

OPTION  
DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-
ROCK MATERIALS SUITABLE FOR PLACEMENT AT THE HARS AND 
THE DRILLING, BLASTING, DREDGING, AND DISPOSAL OF ROCK 
MATERIALS AT THE ARTIFICIAL REEF PLACEMENT SITE                                   
  

 

   
  
 
 NET AMT  
 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AE  1 Lump Sum   
  

REMOVAL AND DISPOSAL OF ABANDONED TELEPHONE CABLE                 
  

 

   
  
 
 NET AMT  
 
    

               
                                              

TOTAL BASE BID PLUS OPTIONAL ITEMS: $ _______________________ 
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         The following have been modified:  
        NOTES TO SCHEDULE 
NOTES FOR PRICE SCHEDULE: 
 

1 Bidders are required to bid on both the Base Bid Items and the Optional Items on the Price Schedule or 
their bid will be rejected.  
 

2. The low bidder for the purpose of award will be the conforming responsible bidder offering the lowest 
amount for the Total Base Bid & Optional Items.  

 
3. Any bid which is materially unbalanced as to the price for the Base Bid Item and Optional Items may be 

rejected.  An unbalanced bid is one, which is based on price significantly less than the cost for some work 
and prices are significantly overstated for other work. 

 
4. Bidders are reminded that they must bid on the issued plans and specifications as amended.  Any 

deviations, conditions or attachments made by the bidders thereto may render the bid non-responsive and 
be cause for its rejection. 

 
5. The Optional Items, if awarded, may be awarded within 450 calendar days from issuance of the Notice to 

Proceed date. Options may be awarded separately or together. Payment under Option Item Nos, 0003AA, 
0004AA, 0005AA, and 0006AA MOBILIZATIONS AND DEMOBILIZATION,  will be made under this 
contract only upon complete documentation by the Contractor that a mobilization surcharge has been 
appropriately incurred by the approved upland processor and placement site due to the exercise of the 
option.  No other payment will be made under this contract for additional mobilization activities. The 
Government is under no obligation to award all or any of the Optional Items  

 
6. The Newark Bay Confined Disposal Facility (NBCDF) may not be used.  Unless the WQC conditions 

allow for its use and as directed by the Contracting Officer or the Contracting Officer’s Representative 
(COR). 

 
7.  The apparent low bidder shall submit the documents specified in Section 00800: Special Contract 

Requirements, CONTRACTOR’S IDENTIFIED  Offloading, Processing and Disposal Site Compliance.  
If the apparent low bidder does not submit the information required to be submitted within the times 
specified the Contractor will be considered non-responsible and its bid rejected.  

 
8.  Bidders will identify their offloading, processing and disposal sites with their bid. Bidders will write on the 

blank lines provided on the Price Schedule Line Item 0001AC and the options as indicated above the 
name(s) of the site(s), POC(s), address(s) and phone(s) of their site(s) included in that line item. 

 
9.  DISPOSAL SITE COMPLIANCE 

The Apparent low bidder must demonstrate to the Government within 70 calendar days from the date the 
Apparent low bidder is notified of being the low bidder; that the CONTRACTOR’S IDENTIFIED site(s) is 
operational, capable of offloading, processing and disposing of the Non rock material unsuitable for 
placement at the HARS on that date for the in-situ quantity as per line items CLIN 0001AC  and the options 
as indicated above, is in compliance with the New Jersey Department of Environmental Protection and/or 
with the New York State Department of State Coastal Zone Management (CZM) Program Policies or other 
host state compliance as appropriate for the offloading, processing and disposal of dredged material. 
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The following have been added by full text:  
        AMENDMENT #4 
W912DS-04-B-0003 
 
 
Amendment No. 4 
 
 
Bid opening date is scheduled for 17 March 2004 at 11:00 A.M.  
 

1. The following changes shall be made to the specifications and plans. 
 
1) SPECIFICATIONS: 
 
SECTION 00010 
Replace Price Schedule with notes with the attached new Price Schedule and notes. 
 
SECTION 00800 
1- Delete section 00800 paragraph 1.1 a, page 00800-1 in its entirety and replace it with the paragraph below: 
 
  a. The Contractor shall (i) commence work under this contract within five (5) calendar days after the date the 
Contractor receives the initial Notice to Proceed, (ii) prosecute the work diligently, and (iii) complete dredging and 
disposal of non-rock material and the work associated with the drilling, blasting, dredging, and disposal of rock 
material within 490 calendar days  for the basic contract from the date the Contractor receives the Notice to Proceed 
(NTP). The completion shall include final cleanup of premises including project site and field office area.  The 
Contractor shall submit a written Accident Prevention Plan with the copy of Cert ificates of Inspection of floating 
plant and scows for review and approval within fifteen (15) calendar days after receipt of Notice to Proceed of 
contract. 
 
If Exercised the contractor is prohibited from working on (Contract Line Item "CLIN") CLIN 0003 or CLIN 0004 
or CLIN 0005 or CLIN 0006 until approval is given by the Contract Officer or Contract Officer Representative 
(COR) for each CLIN. 
 
The Optional Items with the exception of CLIN 0002 will be exercised, if at all within 450 calendar days from 
issuance of the Notice to Proceed date.  CLIN 0002 will be exercised, if at all within 120 calendar days. The 
Government is under no obligation to exercise any or all of the Optional Items. The contract duration will be 
increased 100 calendar days if CLIN 0003 is exercised; 55 calendar days if CLIN 0004 is exercised; 15 calendar 
days if CLIN 0005 is exercised and 15 calendar days if CLIN 0006 is exercised.  
 
 
 
Work associated with  the removal of rock, such as the pre-treatment of rock, blasting  and the  dredging of rock 

material, is prohibited  unless authorized in writing by the Contracting Officer or Contracting Officer Representative 

(COR). Written authorization  is anticipated to be issued between  1 November 2004 and 1 April 2005. 
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SECTION 00902 
1-Add to the existing permits the amended  
New York DEC Water Quality Certification (DEC permit number 2-6499-00001/00002) dated February 26, 2004, 
which accompanies and 
 
New Jersey DEP Federal Consistency Determination/Water Quality Certification (File: 0000-03-0035.1 (CDT 
030002)) dated February 24, 2004 and  
 
New York DEC Water Quality Certification (DEC permit number 2-6499-00001/00002) dated February 19, 2004, 
which accompanies. 
 
SECTION 00903 
1-Add a Map Location of the cable lines in  Utilities Area 3  to this section, which accompanies. 
 
SECTION 01130 
1- Add the new paragraph below to Section 01130 paragraphs 1. 7-page 01130-2, 
 
C-Turbidity Control 
Turbidity control (silt curtains) shall be provided in strict accordance with the requirements of the state of New York 
DEC Water Quality Certification (DEC permit number 2-6499-00001/00002),  
The contractor shall comply with all provisions of the permits. Copies of the actual permits are provided with the 
specs and/or amendments. 
 
SECTION 01270 
1-Delete Section 01270 in its entirety and replace with it the attached New Section 01270, which accompanies. 
 
SECTION 01330  
1-SUBMITTAL PROCEDURES: Add a new page 01330-12, which accompanies 
 
SECTION 002200 
1- Delete section 02200 paragraph 4.2 page 8 and replace it with the paragraph below: 
 
4.2-Blasting. 
-Blasting shall be confined to daylight hours during the period from 2 hours after sunrise to 1 hour before sunset.  
-Blasting is prohibited on Sundays and Federal holidays . 
-Blasting shall not be conducted when temperature inversions or heavy, low-level cloud cover exists. 
-Blasting is  permitted in Acceptance areas C, D, E, F and G, of Area 2 Monday thru Saturday and blasting is  
permitted in the remaining of Area 2 from Thursday thru Saturday 
 
SECTION 02220 
1-Add a new section:  Section 02220  “TELEPHONE CABLE REMOVAL” to the specifications, which 
accompanies 
 
SECTION 02900 
1-Delete section 02900 paragraphs 5.5.3.2 and 5.5.3.3 page 5 and replace them with the revised paragraphs below: 
 
5.5.3.2 -Area 2, excluding Acceptance Areas C, D, E, F and G, within the existing Federal Channel will remain 
open to traffic, including during rock removal operations. 
 
5.5.3.3 -Area 2  excluding Acceptance Areas C, D, E, F and G within the existing Federal Channel shall be 
maintained at 35 ft MLW  in areas that are not beneath the dredges or drilling equipment to allow for ship traffic.  
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And Acceptance Areas B, C, D, E, F and G shall be maintained at 25 ft MLW in areas that are not beneath the 
dredges or drilling equipment to allow for ship traffic . 
 
2-Section 02900 Paragraph 7.4 b), second paragraph on pages 02900-17 and 18.  The paragraph below was deleted 
by mistake in amendment #3. This paragraph below will stay as is in the original specs. 
 
“Regardless of the sea conditions, any waves breaking into a scow, resulting in water or sediment washing out of a 
scow will constitute unauthorized and illegal discharge of dredged material.  It is up to the contractor to ensure that 
such discharge does not occur.  Likewise, placement of dredged material within the confines of a designated 
placement grid or other designated area is always the responsibility of the contractor, and contractors will not 
receive compensation for dredged material placed outside of the designated placement areas, for any reason.  The 
contractor should plan accordingly for occasional weather/sea condition delays and ensure that all equipment used 
for dredged material placement is in proper working condition, and that all personnel involved with dredged material 
placement are aware of the requirements regarding placement location and placement conditions.” 
 
3- Add the paragraph below to Section 02900 paragraph 6.6 sub-paragraph 7 page 02900-12,  
The Contractor can identify an alternate site for the decanting water scows.  All Decant water shall be discharge 
into the Arthur Kill. Contractor shall submit with his bid the location and point of contact for the decant water 
holding scow site location. Decant water holding scows and decant water discharge shall be in accordance with but 
not limited to the New York DEC Water Quality Certification (DEC permit number 2-6499-00001/00002) and the 
New Jersey DEP Federal Consistency Determination/Water Quality Certification (File: 0000-03-0035.1 (CDT 
030002) 
 
2) DRAWINGS: 
1-The following drawings, have been amended:  
    Drawings: CC-AK2-201-204-205-208 
  



W912DS-04-B-0003 
0004 

Page 19 of 19 
 

 

SECTION 00700 - CONTRACT CLAUSES  
 
The following have been modified:  
         
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within  5 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 490 calendar days.  *  The time stated for completion shall include final cleanup of the 
premises.  
 
(End of clause) 
  
SECTION 00010 - SOLICITATION CONTRACT FORM  
                The contractor period of performance end date has increased by 67 days from 423 days to 490 days.  
 
 
        SUBCLIN 0001AC  
                The pricing detail quantity has increased by 7,600.00 from 376,000.00 to 383,600.00.  
 
 
        SUBCLIN 0001AD  
                The pricing detail quantity has increased by 7,600.00 from 376,000.00 to 383,600.00.  
 
 
        SUBCLIN 0001AE  
                The pricing detail quantity has increased by 81,000.00 from 977,000.00 to 1,058,000.00.  
 
 
        SUBCLIN 0006AB  
                The pricing detail quantity has decreased by 7,600.00 from 14,000.00 to 6,400.00.  
 
 
        SUBCLIN 0006AC  
                The pricing detail quantity has decreased by 7,600.00 from 14,000.00 to 6,400.00.  
 
 
        SUBCLIN 0006AD  
                The CLIN extended description has changed from DREDGING, TRANSPORTATION, DELIVERY, 
AND PLACEMENT OF NON-ROCK MATERIALS SUITABLE FOR PLACEMENT AT THE HARS AND THE 
DRILLING, BLASTING, DREDGING, AND DISPOSAL OF ROCK MATERIALS AT THE ARTIFICIAL REEF 
PLACEMENT SITE                                   TOTAL BASE BID PLUS OPTIONAL ITEMS: 
$_______________________                     to DREDGING, TRANSPORTATION, 
DELIVERY, AND PLACEMENT OF NON-ROCK MATERIALS SUITABLE FOR PLACEMENT AT THE 
HARS AND THE DRILLING, BLASTING, DREDGING, AND DISPOSAL OF ROCK MATERIALS AT THE 
ARTIFICIAL REEF PLACEMENT SITE                                                       .  
                The pricing detail quantity has decreased by 81,000.00 from 102,000.00 to 21,000.00.  
 
        SUBCLIN 0006AE is added as follows: 
 
(End of Summary of Changes)  
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SECTION 01270  

MEASURMENT AND PAYMENT  

 
PART 1 GENERAL 
 
1.1 LUMP SUM PAYMENT ITEMS 
Payment items for the work of this contract for which contract lump sum payments will 
be made are listed in the BIDDING SCHEDULE (Price Schedule) and described below. 
All costs for items of work, which are not specifically mentioned to be included in a 
particular lump sum or unit price payment item, shall be included in the listed lump sum 
item most closely associated with the work involved. The lump sum price and payment 
made for each item listed shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality control, 
environmental protection, meeting safety requirements, tests and reports, and for 
performing all work required for which separate payment is not otherwise provided. 
 
1.1.1 Mobilization and Demobilization (Item Nos. 0001AA, 0003AA, 0004AA, 

0005AA and 0006AA) 
 
1.1.1.1 Payment 
Payment will be made for costs associated with mobilization and demobilization, as 
defined in Contract Clause PAYMENT FOR MOBILIZATION AND 
DEMOBILIZATION section 00700 CC 252.236-7004(DEC 1991). 
 
Payment under Option Item Nos, 0003AA, 0004AA, 0005AA, and 0006AA 
MOBILIZATIONS AND DEMOBILIZATION: will be made under this contract only 
upon complete documentation by the Contractor that a mobilization surcharge has been 
appropriately incurred by the approved upland processor and placement site due to the 
exercise of the option.  No other payment will be made under this contract for additional 
mobilization activities. The Government is under no obligation to award all or any of the 
Optional Items 
 
1.1.1.2 Unit of Measure Unit of measure: lump sum. 
 
1.1.2    Field Office (Item No. 0001AG)  
 
1.1.2.1 Payment 
Payment will be made for costs associated with operations necessary for installation, 
including all office equipment, system setup, maintenance services, and removal of 
equipment at designated area in accordance with the requirements specified in paragraph 
entitled "FIELD OFFICE" of Section 00800:Special Contract Requirements. 
 
1.1.2.2 Unit of Measure  
Unit of measure: lump sum.  
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1.1.3 Additional cost for Optional Insurance (Item No. 0002)  
 
1.1.3.1 Payment 
Payment will be made for costs associated with additional insurance premium provided 
by the contractor as per requirements specified in Section 00800.  
 
1.1.3.2  Unit of Measure 
Unit of measure: lump sum.  
 
 
1.1.4 Removal and Disposal of Abandoned Telephone Cables (Item No. 0006AE) 
 
1.1.4.1 Payment 
Payment will be made for costs associated with works necessary for removal and disposal 
of abandoned telephone cable as requirements specified in Section 02220: Telephone 
Cable Removal. 
 
1.1.4.2 Unit of Measurs 
Unit of Measure:  lump sum. 
 
 
1.2 UNIT PRICE PAYMENT ITEMS 
Payment items for the work of this contract on which the contract unit price 
payments will be made are listed in the PRICE SCHEDULE and described below. 
The unit price and payment made for each item listed shall constitute full 
compensation for furnishing all plant, labor, materials, and equipment, and 
performing any associated Contractor quality control, environmental protection, 
meeting safety requirements, tests and reports, and for performing all work required 
for each of the unit price items.  
 
1.2.1 Debris, Removal and Disposal (Item No. 0001AB)  
 
1.2.1.1 Payment 
Payment will be made for costs associated with the collection, storage and handling, and 
the removal from the site and proper disposal of all debris recovered from the bottom 
and including cables, pilings, line, concrete, etc, all floating debris and all objects, 
which are unsuitable for placement in the HARS or upland disposal site or artificial reef 
site.  
 
1.2.1.2 Unit of Measurement 
Unit of measure: ton (2,000 lbs).  
 
1.2.2 Dredging, Transportation, Delivery, Processing and Placement of 
Non-Rock Dredged Materials Unsuitable for Placement at the HARS, Excluding 
Dewatering: (Dewatering Item Nos. 0001AD, 0003AC, 0004AC, 0005AC and 0006AC)  
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Dredging and Disposal of Non-Rock Materials Unsuitable for Placement at the HARS 
Placement at the Newark Bay Confined Disposal Facility (NBCDF) Excluding 
Dewatering and Excludes Processing 
 
-Item No. 0001AC; Dredging, Transportation, Delivery, Processing and placement of 
non-rock Materials Unsuitable for Placement at the HARS, Placement at THE 
CONTRACTOR'S IDENTIFIED DISPOSAL FACILITY (IES) (excludes dewatering).  
 
-Item No. 0001AH; Dredging, and placement of non-rock Materials Unsuitable for 
placement at the HARS, Excludes Dewatering and Excludes Processing (placement at, 
NBCDF). 
 
-Item No. 0003AB; Dredging, Transportation, Delivery, Processing and placement of 
non-rock Materials Unsuitable for Placement at the HARS, Placement at THE 
CONTRACTOR'S IDENTIFIED DISPOSAL FACILITY (IES)(excludes dewatering). 
 
-Item No. 0004AB; Dredging, Transportation, Delivery, Processing and placement of 
non-rock materials Unsuitable for Placement at the HARS, Placement at THE 
CONTRACTOR'S IDENTIFIED DISPOSAL FACILITY (IES)(excludes dewatering). 
 
-Item No. 0005AB: Dredging, Transportation, Delivery, Processing and placement of 
non-rock materials Unsuitable for Placement at the HARS, Placement at THE 
CONTRACTOR'S IDENTIFIED DISPOSAL FACILITY (IES)(excludes dewatering). 
 
-Item No. 0006AB: Dredging, Transportation, Delivery, Processing and placement of 
non-rock materials Unsuitable for Placement at the HARS, Placement at THE 
CONTRACTOR'S IDENTIFIED DISPOSAL FACILITY (IES)(excludes dewatering). 
 
Payment will be made for costs associated with dredging, including 
transportation and deposition of dredge material at designated disposal sites, 
processing, monitoring, and other incidental thereto, including hydrographic 
surveys.  
 
1.2.2.2 Measurement 
The total quantity of dredged material for which payment will be made will be by in-situ 
(quantity) measurement in cubic yards by computing the difference of available material 
between the pre-dredge survey and the post-dredge survey. Available material is defined 
as material located within the boundaries of the dredged prism as shown on the 
drawings to include the required dredged depths indicated on the drawings and up to 1.5 
ft allowable overdepth. Specifically, a quantity of available material will be computed 
between the dredge prism and the bottom surface shown by the soundings of the 
Government's pre-dredge survey, and a quantity of available material will be computed 
between the dredge prism and the bottom surface shown by the Government post-dredge 
survey. The difference between these two available quantities (pre-dredge and post-
dredge) will constitute the quantity of material dredged. Misplaced materials (including 
any required removal and placement), excessive dredging, and materials falling or 
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drawn into the cut from beyond the side slope plane or beyond the limits indicated, will 
be excluded from the quantities for which payment will be made. The Triangulated 
Irregular Network (TIN) method will be used for quantity determination.  
 
1.2.2.3 Unit of Measure 
Unit of measure: cubic yard.  
 
1.2.3 Dewatering in Accordance with NY AND NJ WQCs and THE 
CONTRACTOR'S IDENTIFIED DISPOSAL FACILITY (IES) Specifications for 
Upland Placement (Item Nos. 0001AD, 0003AC, 0004AC, 0005AC and 0006AC) 
  
1.2.3.1 Payment 
Payment will be made for costs associated with dewatering, monitoring, and other 
incidental thereto, excluding transportation to berthing areas.  
 
1.2.3.2 Measurement  
The total quantity of dewatering material for which payment will be made will be by in-
situ (quantity) measurement in cubic yards by computing the difference of available 
material between the pre-dredge survey and the post-dredge survey. Available material is 
defined as material located within the boundaries of the dredged prism as shown on the 
drawings to include the required dredged depths indicated on the drawings and up to 1.5 
ft allowable overdepth. Specifically, a quantity of available material will be computed 
between the dredge prism and the bottom surface shown by the soundings of the 
Government's pre-dredge survey, and a quantity of available material will be computed 
between the dredge prism and the bottom surface shown by the Government post-dredge 
survey. The difference between these two available quantities (pre-dredge and post-
dredge) will constitute the quantity of material dredged. Misplaced materials (including 
any required removal and placement), excessive dredging, and materials falling or drawn 
into the cut from beyond the side slope plane or beyond the limits indicated, will be 
excluded from the quantities for which payment will be made. The Triangulated Irregular 
Network (TIN) method will be used for quantity determination.  
 
1.2.3.3 Unit of Measure 
Unit of measure: cubic yard.  
 
1.2.4 Dredging and Disposal of Non-Rock for Placement at the HARS and the Drilling, 
Blasting, Dredging, and Disposal of Rock Materials for Placement at the Artificial Reef 
(Axel Carlson Reef)  
 
-Item No.0001AE; Dredging, Transportation, and placement of Dredged Materials 
Suitable for Placement at the HARS and material Suitable for Placement at the reef site,  
 
-Item No. 0003AD; Dredging, Transportation, and placement of Dredged materials 
Suitable for Placement at the HARS and material Suitable for Placement at the reef site,  
 
-Item No. 0004AD: Dredging, Transportation, and placement of Dredged materials 



AM4-01270 5

Suitable for Placement at the HARS and material Suitable for Placement at the reef site,  
 
-Item No. 0005AD: Dredging, Transportation, and placement of Dredged materials 
Suitable for Placement at the HARS and material Suitable for Placement at the reef site,  
 
-Item No. 0006AD: Dredging, Transportation, and placement of Dredged materials 
Suitable for Placement at the HARS and material Suitable for Placement at the reef site,  
 
1.2.4.1 Payment 
Payment will be made for costs associated with dredging, including transportation and 
placement of dredge material at the HARS and/or the Reef, monitoring, and other 
incidental thereto, including hydrographic surveys.  
 
1.2.4.2 Measurement 
The total quantity of dredged material for which payment will be made will be by in-situ 
(quantity) measurement in cubic yards by computing the difference of available material 
between the pre-dredge survey and the post-dredge survey. Available material is defined 
as material located within the boundaries of the dredge prism as shown on the drawings 
to include the required dredged depths indicated on the drawings and up to 1.5 ft 
allowable overdepth. Specifically, a quantity of available material will be computed 
between the dredge prism and the bottom surface shown by the soundings of the 
Government's pre-dredge survey, and a quantity of available material will be computed 
between the dredged prism and the bottom surface shown by the Government post-
dredge survey. The difference between these two available quantities (pre-dredge and 
post-dredge) will constitute the quantity of material dredged. Misplaced materials 
(including any required removal and placement), excessive dredging, and materials 
falling or drawn into the cut from beyond the side slope plane or beyond the limits 
indicated, will be excluded from the quantities for which payment will be made. The 
Triangulated Irregular Network (TIN) method will be used for quantity determination.  
 
1.2.4.3 Unit of Measure 
Unit of measure: cubic yard.  
 
1.2.5  Subsurface drilling and sampling (Item No. 0001AF)  
 
1.2.5.1 Payment 
Payment will be made for costs associated with subsurface drilling and sampling for 
each drill hole performed, including mobilization and demobilization of all equipment 
necessary to perform the required drilling sampling, and coring to a depth of 55 feet 
below MLW. Mobilization and demobilization will include a drill rig of complete 
assembly and in working order as well as the transportation of samples and cores to 
the Caven Point Marine Terminal. Size of sampling shall be 1-3/8 inch diameter and 
size of rock core shall be NX diameter core. 
 
1.2.5.2 Measurement  
The measurement for drilling drive sample drill holes including soil sampling and rock 
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core drilling (vertical) will be the number of holes that were drilled in accordance with 
the specifications. Measurements will be made from mean low water.  
 
1.2.5.3 Unit of Measure 
Unit of measure: each.  
 
------End of Section---- 
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Arthur Kill Channel, Contract 2    
 
 

SECTION 02220 
TELEPHONE CABLE REMOVAL  

12/97 

PART 1 GENERAL  

1.1 REFERENCES  

The publications listed below form a part of this specification to the extent referenced. The 
publications are referred to in the text by basic designation only.  

ENGINEERING MANUALS (EM)  

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety and 
Health Requirements Manual  

 
1.2 GENERAL REQUIREMENTS  

The work includes demolition, salvage of identified items and materials, and removal of 
resulting rubbish and debris. Rubbish and debris shall be removed from Government property 
daily, unless otherwise directed, to avoid accumulation at the demolition site. Materials that 
cannot be removed daily shall be stored in areas specified by the Contracting Officer. In the 
interest of occupational safety and health, the work shall be performed in accordance with EM 
385-1-1, Section 23, Demolition, and other applicable Sections. In the interest of conservation, 
salvage shall be pursued to the maximum extent possible; salvaged items and materials shall be 
disposed of as specified.  

 
1.3 SUBMITTALS  

Government approval is required for submittals with a "G" designation; submittals not having 
a "G" designation are for information only. When used, a designation following the "G" 
designation identifies the office that will review the submittal for the Government. The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:  

SD-08 Statements  

Work Plan; G.  

The procedures proposed for the accomplishment of the work. The procedures shall provide for 
safe conduct of the work, including procedures and methods to provide necessary supports, 
lateral bracing and shoring when required, careful removal and disposition of materials 
specified to be salvaged, protection of property which is to remain undisturbed, coordination 
with other work in progress, and timely disconnection of utility services. The procedures shall 
include a detailed description of the methods and equipment to be used for each operation, and 
the sequence of operations in accordance with EM 385-1-1.  
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1.4 PROTECTION  

1.4.1 Protection of Personnel  

During the demolition work the Contractor shall continuously evaluate the condition of the cables 
being demolished and take immediate action to protect all personnel working in and around the 
demolition site. No area, section, or component of cables, fittings, or other structural element will 
be allowed to be left on the site without sufficient supervision, or to prevent collapse or failure 
while workmen remove debris or perform other work in the immediate area. 
 
1.4.2 Protection of Structures  

The Contractor shall ensure that no elements determined to be unstable are left unsupported and 
shall be responsible for placing and securing bracing, shoring, or lateral supports as may be 
required as a result of any cutting, removal, or demolition work performed under this contract. 
 
1.4.3 Protection of Existing Property  

Before beginning any demolition work, the Contractor shall survey the site and examine the 
drawings and specifications to determine the extent of the work. The Contractor shall 
coordinate the work of this section with all other work and shall construct and maintain 
shoring, bracing, and supports as required. The Contractor shall ensure that structural 
elements are not overloaded and shall be responsible for increasing structural supports or 
adding new supports as may be required as a result of any cutting, removal, or demolition 
work performed under this contract. 

 
1.4.4 Environmental Protection  

The work shall comply with the requirements of Section 01130 ENVIRONMENT 
PROTECTION.

 
1.5 BURNING  

The use of burning at the project site for the disposal of refuse and debris will not be permitted.  
 
1.6 USE OF EXPLOSIVES  

Use of explosives to remove the existing utility will not be permitted.  
 
PART 2 PRODUCTS (Not Applicable)  
 

PART 3 EXECUTION  

 
3.1 TELEPHONE CABLES  

Existing abandoned telephone cable shall be removed and disposed as indicated. When other 
utility lines are encountered that are not indicated on the drawings, the Contracting Officer 
shall be notified prior to further work in that area. The following abandoned telephone cable is 
found in the contract area and is required to be remove and dispose of:  
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Owner  No. of Cables  Cable Make-up  Dia (in)  Weight 
(lbs/ft) 

Verizon  1 153 copper wires,19 guage 4 17  

     
 
Encased with an outer lead sheath, wrapped with a single steel ribbon protection.  
 
3.2 DISPOSITION OF MATERIAL  

Title to material and equipment to be demolished, except Government salvage and historical 
items, is vested in the Contractor upon receipt of notice to proceed. The Government will not be 
responsible for the condition, loss or damage to such property after notice to proceed.  

3.2.1 Salvageable Items and Material  

The Contractor shall retain the rights to salvage value of recycle d items and material to the 
maximum extent possible. At the end of the contract, the Contractor shall provide documentation 
on the disposition of salvaged materials.  
 
3.2.1.1 Material Salvaged for the Contractor  
Material salvaged for the Contractor shall be stored as approved by the Contracting Officer and 
shall be removed from Government property before completion of the contract. Material salvaged 
for the Contractor shall not be sold on the site. 
 
3.2.1.2 Items Salvaged for the Government  

Salvaged items to remain the property of the Government shall be removed in a manner to 
prevent damage, and packed or crated to protect the items from damage while in storage or 
during shipment. Items damaged during removal or storage shall be repaired or replaced to 
match existing items. Containers shall be properly identified as to contents. The following 
items reserved as property of the Government shall be delivered to the areas designated: 
Anchors, chains, firearms, and other articles of value, which are brought to the surface during 
dredging and demolition operations, shall remain or become the property of the Government 
and shall be deposited on shore at a convenient location near the site of the work, as directed.  

 

3.3 CLEAN UP  

Debris and rubbish shall be removed from basement and similar excavations. Debris shall be 
removed and transported in a manner that prevents spillage on streets or adjacent areas. Local 
regulations regarding hauling and disposal shall apply.

 
3.3 MEASUREMENTS AND PAYMENT 

 Measurement and Payment shall be in accordance with the applicable 
paragraphs in Section 01270:MEASUREMENT AND PAYMENT.  

-- End of Section - 
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