

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 44
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 08-Sep-2004	4. REQUISITION/PURCHASE REQ. NO. W16ROE-4190-0509		5. PROJECT NO.(If applicable)
6. ISSUED BY USA ENGINEER DISTRICT, NEW YORK ATTN:CENAN-CT ROOM 1843 26 FEDERAL PLAZA NEW YORK NY 10278	CODE W912DS	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. W912DS-04-B-0017	
		X	9B. DATED (SEE ITEM 11) 10-Aug-2004	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is as follows: 1. To revise two items changed in the Bid Schedule. 2. To change the bid opening time from 11:00 AM to 1:00 PM on 16 September 2004 Note: Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following methods: in the space provided on the SF 1442, by separate letter, or by telegram, or by signing 15 below. FAILURE TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE MODIFICATIONS OR BIDS OR LATE WITHDRAWALS OF BIDS (FAR 14.304). Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED 08-Sep-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

SUBCLIN 0005AG

The pricing detail quantity has increased by 4.00 from 4.00 to 8.00.

SUBCLIN 0013AC

The pricing detail quantity has increased by 1,666.00 from 819.00 to 2,485.00.

The following have been added by full text:

SECTION 00010 (REVISED)

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE
0001	Mobilization/Demobilization FFP PURCHASE REQUEST NUMBER: W16ROE-4190-0509	1	Lump Sum	

INFORMATION ONLY

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	Erosion Control and Control FFP of Water Measures		Cubic Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AA	Stone Fill, Type 1 FFP	7	Cubic Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AB	Silt Fence FFP	1,146	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AC	Barrier Fence FFP	1,146	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AD	18 Inch ABS Culvert Pipe FFP	30	Linear foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AE	Dewatering by Pumping FFP	3	Day		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE
0003	Project Access FFP			

INFORMATION ONLY

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AA	Geotextile Fabric FFP	390	Square Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AB	Crushed Gravel FFP	131	Cubic Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE
0004	Water Main Installation FFP Using Horizontal Directional Drilling			

INFORMATION ONLY

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AA	Locate and Mark Existing FFP Waterline	1,400	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AB	14-inch SDR-9 HDPE Pipe FFP (Material and Electro -Fusing)	1,307	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AC	Common Excavation and FFP Backfill	350	Cubic Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AD	HDD Installation FFP	1,307	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE
0005	Blow-Off Assembly FFP			

INFORMATION ONLY

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AA	12x12x12-inch DI TEE FFP	1	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AB	12-inch DI Pipe, Mech, Restrained FFP	24	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AC	12-inch DI Gate Valve FFP	1	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AD	12-inch DI 90 deg. BEND FFP	1	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AE	12-inch DI 180 deg. BEND FFP	1	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AF	Stone Fill, Type II FFP	2	Cubic Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AG	Steel Bollards FFP	8	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005AH	Vent Screen FFP	1	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE
0006	Connect to Existing System FFP			

INFORMATION ONLY

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AA	Mechanical Joint Adapter FFP (CI to D1)	1	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AB	Mechanical Joint Adapter FFP (DI to CI)	1	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AC	Mechanical Joint Adapter FFP w/Restraint DI to HDPE)	1	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AD	Mechanical Joint Adapter FFP w/Restraint (HDPE to DI)	1	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AE	12-inch DI Pipe, Mech. FFP Restrained	120			

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AF	12-inch DI Gate Valve FFP	2	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AG	12-inch DI 45 deg. Bend FFP	4	Each		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	Concrete, 3000 psi FFP (VT Class C)	12	Cubic Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008	Leakage Testing of Water Main FFP	1	Lump Sum		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009	Flushing and Disinfection FFP of Water Maine	1	Lump Sum		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010	Maintenance and Protection FFP of Traffic	1	Lump Sum		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011	Restoration of Surfaces FFP				

INFORMATION ONLY

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AA	Crop Seed FFP	25	Lbs,		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AB	Winter Rye FFP	70	Lbs,		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AC	Agriculture Lime FFP	2	Ton		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AD	Fertilizer FFP	350	Lbs,		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011AE	Hay Mulch FFP	2	Ton		

TOTAL BASE 0001-0011 AE _____

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012	OPTION FFP Mobilization and Demobilization	1	Lump Sum		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013	Erosion Control and Control of FFP Water Measures				

INFORMATION ONLY

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AA	Stone Fill, Type I FFP	5	Cubic Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AB	Silt Fence FFP	819	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AC	Barrier Fence FFP	2,485	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013AD	Dewatering by Pumping FFP	2	Days		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014	Water Main Installation Using FFP Horizontal Directional Drilling				

INFORMATION ONLY

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AA	Locate and Mark Existing FFP Waterline	1,000	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AB	14-inch DR-9 HDPE Pipe FFP (Material and Electro-Fusing)	933	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AC	Common Excavation and FFP Backfill	250	Cubic Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014AD	HDD Installation FFP	933	Linear Foot		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015	Concrete, 3000 psi FFP (VT Class C)	9	Cubic Yard		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016	Leakage, Testing of FFP Water Main	1	Lump Sum		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017	Flushing and Disinfection FFP of Water Main	1	Lump Sum		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE
0018	Restoration of Surfaces FFP			

INFORMATION ONLY

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018AA	Crop Seed FFP	18	Lbs,		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018AB	Winter Rye FFP	50	Lbs,		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018AC	Agriculture Lime FFP	2	Ton		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018AD	Fertilizer FFP	250	Lbs,		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018AE	Hay Mulch FFP	2	Ton		

TOTAL OPTION 0012-0018 AE _____
TOTAL BASE + OPTION BID ITEMS 0001-0018 AE _____

NOTES FOR PRICE SCHEDULE:

1. Bidders are required to bid on both the Base Bid Items and the Optional Items on the Price Schedule or their bid will be rejected.
2. The low bidder for the purpose of award will be the conforming responsible bidder offering the lowest amount for the Total Base Bid & Optional Items.

3. Any bid which is materially unbalanced as to the price for the Base Bid Item and Optional Items may be rejected. An unbalanced bid is one, which is based on price significantly less than the cost for some work and prices are significantly overstated for other work.
4. Bidders are reminded that they must bid on the issued plans and specifications as amended. Any deviations, conditions or attachments made by the bidders thereto may render the bid non-responsive and be cause for its rejection.
5. The Optional Items, if awarded, may be awarded within **60** calendar days from issuance of the Notice to Proceed date. Options may be awarded separately or together. Payment under Option Item No. **12 .00 MOBILIZATIONS AND DEMOBILIZATION**, will be made under this contract only upon complete documentation by the Contractor that a mobilization surcharge has been appropriately incurred by the approved upland processor and placement site due to the exercise of the option. No other payment will be made under this contract for additional mobilization activities. The Government is under no obligation to award all or any of the Optional Items.

(End of Summary of Changes)