

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912DS-05-B-0012			2. DATE ISSUED 12 May 2005		3. DATE OPENED 25 August 2005		PAGE OF 1	4 PAGES
4. ISSUING OFFICE USA Engineer District, New York 26 Federal Plaza New York, NY 10278			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Scott Helmer, Contract Specialist					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE Ambrose Channel Navigation Improvement 50-Foot Project, Contract 2 (S-AM-1), NY and NJ.			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1			NO. 2		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Manson Construction, Co.			B. OFFEROR Weeks Marine, Inc.		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 9			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001AA	Mobilization and Demobilization	1	LS		\$1,356,200		\$6,850,000		\$2,080,000		
0001AB	Debris Removal and Disposal	500	Ton	\$290	\$145,000	\$250	\$125,000	\$395	\$197,500		
0001AC	Dredging, Transportation, Delivery, and Placement / Non-rock	3,833,000	CY	\$5.35	\$20,506,550	\$3.05	\$11,690,650	\$3.95	\$15,140,350		
0001AD	Subsurface Drilling and Sampling	15	EA	\$4,750	\$71,250	\$5,000	\$75,000	\$5,000	\$75,000		
	OPTIONS										
0002	Additional Cost for Additional Insurance	1	LS		\$58,000		\$100		\$25,000		
0003	Dredging, Transportation, Delivery and Placement / Non-rock(Pipeline)	2,000	CY	\$5.35	\$10,700	\$50	\$100,000	\$69	\$138,000		
0004AA	Difference in cost Non-rock material placement at Liberty State Park 1	179,000	CY	\$4.85	\$868,150	\$8	\$1,432,000	\$6.95	\$1,244,050		
0004AB	Floating Turbidity Barrier	1	LS		\$149,100		\$5,000		\$59,000		
0004AC	Mobilization and Demobilization	1	LS		\$985,700		\$650,000		\$510,000		
0005AA	Difference in cost Non-rock material placement at Liberty State Park 2	13,000	CY	\$1.90	\$24,700	\$19.50	\$253,500	\$10.95	\$142,350		
0005AB	Floating Turbidity Barrier	1	LS		\$149,100		\$5,000		\$59,000		

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912DS-05-B-0012			2. DATE ISSUED 12 May 2005		3. DATE OPENED 25 August 2005		PAGE OF 2	4 PAGES
4. ISSUING OFFICE USA Engineer District, New York 26 Federal Plaza New York, NY 10278			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Scott Helmer, Contract Specialist					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE Ambrose Channel Navigation Improvement 50-Foot Project, Contract 2 (S-AM-1), NY and NJ			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1			NO. 2		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Manson Construction Co.			B. OFFEROR Weeks Marine, Inc.		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 9			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0005AC	Mobilization and Demobilization	1	LS		\$231,900		\$150,000		\$510,000		
0006AA	Difference in cost Non-rock material placement at Floyd Bennett Field	100,000	CY	\$5.70	\$570,000	\$7.00	\$700,000	\$4.95	\$495,000		
0006AB	Mobilization and Demobilization	1	LS		\$245,200		\$300,000		\$300,000		
0007	Difference in cost Non-rock material placement at Port Jersey, MOTBY	1,300,000	CY	\$2.00	\$2,600,000	\$4.50	\$5,850,000	\$1.00	\$1,300,000		
0008AA	Field Office 1 for 12-month duration	1	LS		\$278,800		\$120,000		\$150,000		
0008AB	Field Office 2 for 12-month duration	1	LS		\$278,800		\$120,000		\$150,000		
	TOTAL BASE				\$22,079,000		\$18,740,650		\$17,492,850		
	TOTAL OPTIONS				\$6,450,150		\$9,685,600		\$5,082,400		
	TOTAL BASE + OPTIONS				\$28,529,150		\$28,426,250		\$22,575,250		

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET			1. SOLICITATION NUMBER <div style="text-align: center;">W912DS-05-B-0012</div>					PAGE OF <div style="text-align: center;">3</div>		4 PAGES	
			INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.								
2. PROJECT TITLE Ambrose Channel Navigation Improvement 50-Foot Project, Contract 2 (S-AM-1), NY and NJ.			4. OFFERS (Continued)								
			NO.: <u>3</u>		NO.: <u>4</u>		NO.: <u> </u>		NO.: <u> </u>		
			A. OFFEROR Bean Stuyvesant, LLC		A. OFFEROR Great Lakes Dredge & Dock Company, LLC		A. OFFEROR		A. OFFEROR		
			B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001AA	1	LS		\$1,600,000		\$335,934					
0001AB	500	Ton	\$200	\$100,000	\$13.03	\$6,515					
0001AC	3,833,000	CY	\$4.15	\$15,906,950	\$3.83	\$14,680,390					
0001AD	15	EA	\$5,000	\$75,000	\$7,596	\$113,940					
	OPTIONS										
0002	1	LS		\$0.00		\$25,323					
0003	2,000	CY	\$20.00	\$40,000	\$3.95	\$7,900					
0004AA	179,000	CY	\$5.00	\$895,000	\$1.48	\$264,920					
0004AB	1	LS		\$48,000		\$6,516					
0004AC	1	LS		\$610,000		\$823,210					
0005AA	13,000	CY	\$7.68	\$99,840	\$1.19	\$15,470					
0005AB	1	LS		\$35,500		\$6,516					

