

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 13</div>	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0005</div>		3. EFFECTIVE DATE <div style="text-align: center;">02-Sep-2005</div>		4. REQUISITION/PURCHASE REQ. NO. <div style="text-align: center;">W16ROE-5193-5922</div>		5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, NEW YORK ATTN:CENAN-CT ROOM 1843 26 FEDERAL PLAZA NEW YORK NY 10278		CODE <div style="text-align: center;">W912DS</div>		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center; font-weight: bold;">See Item 6</div>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. W912DS-05-B-0016			
				<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 09-Aug-2005			
				10A. MOD. OF CONTRACT/ORDER NO.			
				10B. DATED (SEE ITEM 13)			
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to: (i) make changes to the plans and specifications (ii) replace the bid schedule with a new one. The Bid Opening date remains unchanged. Note: Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following methods: In the space provided on the SF1442, by separate letter, or by telegram, or by signing the block 15 below. FAILURE TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR 14.304). Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 02-Sep-2005	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0005

AMENDMENT #0005

AMENDED DRAWINGS AND SPECIFICATIONS FOR Force Modernization Educational/Transitional Facility, Fort Drum, New York, W912DS-05-B-0016;

TO BIDDERS

The following changes shall be made to the Price Schedule, drawings and specifications.

PRICE SCHEDULE

Included in this Amendment is a new Price Schedule replacing the existing one.

DRAWINGS

1. The drawings below have been **REVISED** and **REISSUED**:

CG-101 GRADING AND DRAINAGE PLAN

CG-102 GRADING AND DRAINAGE PLAN

S-001 STRUCTURAL NOTES

S-102 FIRST FLOOR PLAN 1 OF 2

S-102A FIRST FLOOR PLAN 2 OF 2

S-201 TYPICAL FRAME ELEVATIONS

S-401 ARMS VAULT PLAN & DETAILS

S-501 FOUNDATION SECTIONS & DETAILS

S-502 MISCELLANEOUS DETAILS

2. Delete Detail 6: TYP. TRENCH DRAIN DETAIL as shown on Drawing A-502. See Drawing S-501 (as issued in this amendment) for the new detail.

SPECIFICATIONS

1. The specifications below are **REVISED** as indicated, but not reissued.

Section 03300 -CAST-IN-PLACE STRUCTURAL CONCRETE, revise paragraph 3.8.3 as follows:

“3.8.3 Expansion (Isolation) Joints: Installation of expansion joints (isolation joints) and sealing of these joints shall conform to the requirements of Section 03150 EXPANSION JOINTS, CONTRACTION JOINTS, AND WATERSTOPS and Section 07920 JOINT SEALANTS.”

REVISED BID SCHEDULE

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001		1	Lump Sum		

All work for the FY05 Force

FFP

Modernization/Education Facility as described in the plans and specifications, including all plant, labor and materials, complete and excluding Items Nos. 2, and 3 below and all bid options.

PURCHASE REQUEST NUMBER: W16ROE-5193-5922

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002		1	Lump Sum		

Site Work

FFP

all work outside the five-foot line of the building perimeter, inclusive of demolition (As shown on the Civil, Demolition and Exterior Electrical drawings and described within the specifications).

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003		1	Lump Sum		

All work for the Final

FFP

Record Drawing Submission (See paragraph 10,i of Section 00800). This price cannot be changed.

\$20,000.00

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004		1	Lump Sum		
OPTION	Option No. 1 FFP Added cost to provide Vehicle Processing Bay (Area between column lines 2 and 3 and column lines A and E) complete inclusive of all electrical services and lighting, ventilation and heating, compressed air piping, piping, etc., inclusive of vehicle exhaust system and pavement (paved area of 9.7M by 60M) servicing this bay, as shown on the drawings and described in the specifications.				
NET AMT					

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005		1	Lump Sum		
OPTION	Option No. 2 FFP Added cost to provide Vehicle Processing Bay (Area between column lines 3 and 4 and column lines A and E) complete inclusive of all electrical services and lighting, ventilation and heating, compressed air piping, piping, etc., inclusive of vehicle exhaust system and pavement (paved area of 9.7M by 60M) servicing this bay, as shown on the drawings and described in the specifications.				
NET AMT					

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006		1	Lump Sum		
OPTION	Option No. 3 FFP Provide 4.5 Metric Ton bridge crane (inclusive of Structural Steel for the supports of the bridge crane) as shown on drawings and described in the specifications.				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007		1	Lump Sum		
OPTION	Option No. 4 FFP Provide bituminous asphalt and pavement marking/stripping in lieu of existing parking surface and provide lighting system (all pole mounted lighting in parking lot) for the POV Parking Lot (Eastside of the new facility) and as described on the drawings and in the specifications.				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008		1	Lump Sum		
OPTION	Option No. 5 FFP Provide lighting system (8 pole mounted box lighting fixtures, etc.) for the existing vehicle storage area (Westside of the new facility) and as described on the drawings and in the specifications.				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009		1	Lump Sum		
OPTION	Option No. 6 FFP Provide concrete Loading Dock with Ramp for forklift access to Door OH-14 (from grade to Warehouse floor at East elevation) as shown on Drawings A101 and A200 and as described in the specifications.				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010		1	Lump Sum		
OPTION	Option No. 7 FFP Provide bituminous asphalt in lieu of gravel pavement servicing for all areas except for Vehicle Processing Bays and the Vehicle Classroom (see CLIN No's 4, 5 and 15 for pavement area excluded from this price).				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011		1	Lump Sum		
OPTION	Option No. 8 FFP Provide three (3) hydraulically operated Dock Levelers in lieu of manually operated Dock Levelers, as shown on the drawings and described in the specifications. (Note: Installation of 27mm diameter rigid steel Electrical Conduit with pull wire from leveler pits to stub up at exterior wall 400mm above finish floor shall be provided and installed under CLIN 1.)				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012		1	Lump Sum		
OPTION	Option No. 9 FFP Provide lightning protection, as shown on drawings E107 and E108 and described in the specifications.				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013		1	Lump Sum		
OPTION	Option No. 10 FFP Provide motorized operators for all overhead doors in lieu of manually operated chain-wheel operators for the following overhead doors, as described in the specifications: OH-2, OH-4 through OH-10. (Note: OH-1 and 3 shall be provided under CLIN 1).				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014		1	Lump Sum		
OPTION	Option No. 11 FFP Provide motorized operators for all overhead doors in lieu of manually operated chain-wheel operators for the following overhead doors, as described in the specifications: OH-11, OH-12 and OH-13.				
					<hr/>
					NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015		1	Lump Sum		
OPTION	Option No. 12 FFP Provide Vehicle Classroom Bay (room number 106), (Area between column lines 5 and 6 and column lines A and E) complete inclusive of all electrical services and lighting, ventilation (provide taps off of the main duct for future classroom bay. Cap ducts immediately after tap. Balance AHU-1 to 2331 l/s) and heating, piping, etc. and inclusive of with folding partitions and pavement (paved area of 10.68M by 60M) servicing this bay, as shown on the drawings and described in the specifications. Water supply for fire suppression (piping & connection as shown on drawing FS-100) to be provided in adjacent Vehicle Processing Bay under base bid CLIN item 1.				
					<hr/>
					NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016		1	Lump Sum		
OPTION	Option No. 13 FFP Provide concrete pavement in lieu of gravel pavement for vehicle drive servicing the Warehouse.				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017		1	Lump Sum		
OPTION	Option No. 14 FFP Provide concrete walkways lieu of gravel pavement for drive servicing the Warehouse from Fifth Street.				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018		1	Lump Sum		
OPTION	Option No. 15 FFP Provide radio controlled electric powered slide gate at Ontario Ave. and Fifth Street, as shown on the drawings and described in the specifications, in lieu of removing and replacing existing gate at this location.				

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019		1	Lump Sum		
OPTION	Option No. 16 FFP Provide all grading, gravel, fencing changes, and drainage ditches (in and around the existing storage area) as shown on drawing CG-101. For base bid, maintain the 450mm storm drain piping from the infiltration basin to a new manhole (provide and install) at the corner of Ontario Ave. and Fifth Street East to connect the two storm water drains.				

NET AMT

TOTAL BASE BID (CLINS 0001-0003): _____

TOTAL OPTIONAL ITEMS (CLINS 0004-0010): _____

TOTAL BASE + OPTIONS (CLINS 0001-0010): _____

NOTES:

1. The low bidder for purposes of award will be the conforming responsible bidder offering the lowest amount for the Base Bid Item plus all Optional Bid Items.
2. The minimum construction award will be the amount bid for the Base Bid Items.
3. Bidders are required to bid on the Base Bid and all Optional Bid Items or their bids will be rejected.
4. Bidders are reminded that they must bid on the issued plans and specifications as amended. Any deviations, conditions or attachments made by the bidder himself thereto may render the bid non-responsive and be cause for its rejection.
5. Option #1, 2, 3, 8 and 12: At any time prior to 120 calendar days after award of the contract, the Government at its option, may direct the Contractor, by written order, to perform the work and/or services provided under Option #1, 2, 3, 8 and 12.
6. Option # 4, 5, 6, 7, 9, 10, 11, 13, 14, 15 and 16: At any time prior to 180 calendar days after award of the contract, the Government at its option, may direct the Contractor, by written order to perform the work and/or services provided under Option#4, 5, 6, 7, 9, 10, 11, 13, 14, 15 and 16.
7. Award of any or all of the Optional Bid items will not extend or reduce the contract duration indicated in Paragraph 1 of Section 00800 or elsewhere in the contract documents.

CLIN 0006

The CLIN extended description has changed from Provide 4.5 Metric Ton bridge crane as shown on drawings and described in the specifications. (Excluded from the price for this item and included in Base Bid (CLIN 1) is the Structural Steel for the supports of the bridge crane, which shall be designed and constructed for the future installation of this crane in the event this option is awarded at a later date or under another contract. to Provide 4.5 Metric Ton bridge crane (inclusive of Structural Steel for the supports of the bridge crane) as shown on drawings and described in the specifications..

Exhibit A has been deleted.

CLIN 0007

The CLIN extended description has changed from Provide bituminous asphalt and pavement marking/stripping in lieu of gravel (NYSDOT Type 2) pavement and provide lighting system (all pole mounted lighting in parking lot) for the POV Parking Lot (Eastside of the new facility) and as described on the drawings and in the specifications. to Provide bituminous asphalt and pavement marking/stripping in lieu of existing parking surface and provide lighting system (all pole mounted lighting in parking lot) for the POV Parking Lot (Eastside of the new facility) and as described on the drawings and in the specifications..

CLIN 0010

The CLIN extended description has changed from Provide bituminous asphalt in lieu of gravel pavement servicing the all but two Vehicle Processing Bays and the Vehicle Classroom (see CLIN No's 4 and 5 for pavement area excluded from this price) to Provide bituminous asphalt in lieu of gravel pavement servicing for all areas except for Vehicle Processing Bays and the Vehicle Classroom (see CLIN No's 4, 5 and 15 for pavement area excluded from this price)..

CLIN 0019 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019		1	Lump Sum		
OPTION	Option No. 16 FFP Provide all grading, gravel, fencing changes, and drainage ditches (in and around the existing storage area) as shown on drawing CG-101. For base bid, maintain the 450mm storm drain piping from the infiltration basin to a new manhole (provide and install) at the corner of Ontario Ave. and Fifth Street East to connect the two storm water drains.				

NET AMT

FOB: Destination

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0019:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
N/A	N/A	N/A	Government

(End of Summary of Changes)