AMENDMENT OF SOLI	1. CONTRACT I	D CODE	PAGE OF	PAGES			
AMEADMENT OF SOLE		TOTAL CONTRACT		J		1	4
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	T	5. PROJECT	NO.(If applicat	ole)	
0004	09-Sep-2002	W16ROE-2183-2675					
6. ISSUED BY COD	DACW51	7. ADMINISTERED BY (If other than item 6	i)	COD	E		
USA ENGINEER DISTRICT, NEW YORK ATTH: CENAN-CT ROOM 1843 26 FEDERAL PLAZA (DACW51) NEW YORK NY 10278-0090		See Item 6					
8. NAME AND ADDRESS OF CONTRAC	TOR (No., Street, Count	y, State and Zip Code)	Х	9A. AMENDME DACA51-02-B-0	ENT OF SO	OLICITATIO	N NO.
			Х	9B. DATED (SE 12-Aug-2002			
				10A. MOD. OF	CONTRAC	CT/ORDER 1	1O.
				10B. DATED (S	SEE ITEM	1 13)	
CODE	FACILITY CO						
		APPLIES TO AMENDMENTS OF SOLI	$\overline{}$	ATIONS	_		
X The above numbered solicitation is amended as s	et forth in Item 14. The hour ar	nd date specified for receipt of Offer	Χ	is extended,	is not exte	ended.	
REJECTION OF YOUR OFFER. If by virtue of	this amendment you desire to de to the solicitation and this an	RS PRIOR TO THE HOUR AND DATE SPECIF change an offer already submitted, such change m nendment, and is received prior to the opening ho	ay be	made by telegram or	letter,		
		TO MODIFICATIONS OF CONTRACTS					
A. THIS CHANGE ORDER IS ISSUED CONTRACT ORDER NO. IN ITEM	PURSUANT TO: (Speci				E MADE I	IN THE	
B. THE ABOVE NUMBERED CONTRA office, appropriation date, etc.) SET		ED TO REFLECT THE ADMINISTRAT			ch as chang	ges in paying	
C. THIS SUPPLEMENTAL AGREEME							
D. OTHER (Specify type of modification	n and authority)						
E. IMPORTANT: Contractor is not	is required to s	ign this document and return	cop	oies to the issuing	g office.		
14. DESCRIPTION OF AMENDMENT/MO	DDIFICATION (Organiz	ed by UCF section headings, including s	solic	itation/contract s	ubiect mat	ter	
where feasible.) Purpose of amendment: modify CLIN 00 line reading " DACA51-02-B-0016," CHA the time changes from 10 a.m. to 2 p.m.	01, add new CLIN 0003	and correct the "solicitation number" ap	opea	ring in Amendm	ent 0003.	On first	
NOTE: Bidders must acknowledge rece methods: in the space provided on the S ACKNOWLEDGE AMENDMENTS BY THE LATE BID, LATE MODIFICATIONS OF BI	SF1442, by separate letter DATE AND TIME SPECI	er, or by telegram or by signing block 1 FIED MAY RESULT IN REJECTION OF Y	5 be	low. FAILURE	TO		
Except as provided herein, all terms and conditions o							
15A. NAME AND TITLE OF SIGNER (T	ype or print)	16A. NAME AND TITLE OF CO	ONT	RACTING OFFI	ICER (Typ	pe or print)	
		TEL:		EMAIL:			
15B. CONTRACTOR/OFFEROR	15C. DATE SIGN	ED 16B. UNITED STATES OF AME	ERIC	A	16	C. DATE SIC	3NED
		BY			1	0-Sep-2002	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

CLIN 0001

The CLIN extended description has changed from Sum firm price for supplying all labor, materials, equipment, and any other services necessary to complete the Renovation of the Visitor's Information Center as shown on the contract drawings and specifications excluding CLIN 0002. to Sum firm price for supplying all labor, materials, equipment, and any other services necessary to complete the Renovation of the Visitor's Information Center as shown on the contract drawings and specifications excluding CLIN 0002 and CLIN 0003...

CLIN 0003 is added as follows:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum

HVAC Direct Digital Controls

FFP

All work associated with HVAC Direct Digital Controls in accordance with
Section 15951A.

NET AMT

FOB: Destination

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0003:

The following have been added by full text: LINE ITEMS 0001 AND 0002

DACA51-02-B-0024 0005 Page 3 of 4

ITEM NO 0001	Perishing Center FFP Sum firm price for supply services necessary to com as shown on the contract of CLIN 0003. PURCHASE REQUEST 1	plete the Renovat lrawings and spec	ion of the Visitor cifications exclud	's Information Center	AMOUNT
				NET AMT	
ITEM NO 0002	SUPPLIES/SERVICES New Construction: FFP All work necessary for constairwell to the lower level vestibule on the south side	l restrooms (dwg	A-125 stair detai	l only), and the new	AMOUNT
				NET AMT	
TOTA	AL LINE ITEMS 0001 – 00	03: \$			

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED AS A RESULT OF THIS AMENDMENT.

DACA51-02-B-0024 0005 Page 4 of 4

The following have been deleted: <u>SUPPLIES AND SERVICES</u>

(End of Summary of Changes)