AMENDMENT OF S	OLICIT	'ATION/MODIFI	ICATION OF CONTRACT		1. CONTRACT	ID CODE	PAGE O	F PAGES	
AMENDINE (TOP 5		ATTOTVINODIT	- CONTRACT		J		1	15	
2. AMENDMENT/MODIFICATION NO.		3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.		5. PROJEC	OJECT NO.(If applicable)			
0002		08-Aug-2002	W16ROE-2162-1693						
6. ISSUED BY	CODE	DACA51	7. ADMINISTERED BY (If other than item 6	5)	COI	DE			
USA ENGINEER DISTRICT, NEW YORK ATTH: CENAN-CT ROOM 1843 26 FEDERAL PLAZA (DACA51) NEW YORK NY 10278-0090			See Item 6						
8. NAME AND ADDRESS OF CONT	RACTOR	(No., Street, County	, State and Zip Code)	Х	9A. AMENDM DACA51-02-R	ENT OF S	OLICITAT	ION NO.	
			• ,		DACA51-02-R 9B. DATED (S				
				Х	96. DATED (S 12-Jul-2002	EEIIEM	11)		
					0A. MOD. OF CONTRACT/ORDER NO.				
					10B. DATED (	SEE ITEN	M 13)		
CODE		FACILITY CO	DE			(8221121			
	11. T	THIS ITEM ONLY A	PPLIES TO AMENDMENTS OF SOL	ICIT	ATIONS				
X The above numbered solicitation is amend	ed as set fort	th in Item 14. The hour and	d date specified for receipt of Offer		is extended,	X is not ext	ended.		
(a) By completing Items 8 and 15, and rei or (c) By separate letter or telegram whic RECEIVED AT THE PLACE DESIGNA REJECTION OF YOUR OFFER. If by vi provided each telegram or letter makes re	turning 2 ch includes a ATED FOR T irtue of this a eference to th	copies of the amendmoner reference to the solicitation of the RECEIPT OF OFFER mendment you desire to clue solicitation and this am	pecified in the solicitation or as amended by one ent; (b) By acknowledging receipt of this amend on and amendment numbers. FAILURE OF YO SPRIOR TO THE HOUR AND DATE SPECII hange an offer already submitted, such change mendment, and is received prior to the opening ho	ment of OUR A FIED I hay be	n each copy of the o CKNOWLEDGME MAY RESULT IN made by telegram o	offer submitt NT TO BE	ed;		
12. ACCOUNTING AND APPROPRI	ATION D	ATA (If required)							
13. 7	THIS ITEN	M APPLIES ONLY T	O MODIFICATIONS OF CONTRACT	S/OR	DERS.				
	UED PUR	SUANT TO: (Specif	CT/ORDER NO. AS DESCRIBED IN 17 fy authority) THE CHANGES SET FOR			EE MADE	IN THE		
B. THE ABOVE NUMBERED CO.	NTRACT/	ORDER IS MODIFIE	ED TO REFLECT THE ADMINISTRAT	ΓIVE	CHANGES (su	ch as chan	ges in payir		
** *			RSUANT TO THE AUTHORITY OF	FAR	43.103(B).				
C. THIS SUPPLEMENTAL AGRE	SEMENTI	IS ENTERED INTO	PURSUANT TO AUTHORITY OF:						
D. OTHER (Specify type of modif	ication and	d authority)							
E. IMPORTANT: Contractor	is not,	is required to si	gn this document and return	cop	ies to the issuin	g office.			
14. DESCRIPTION OF AMENDMEN where feasible.) This solicitation is amended as foll		FICATION (Organize	ed by UCF section headings, including	solici	tation/contract	subject ma	tter		
SEE ATTACHED CONTINUATION PA	AGE								
methods: in the space provided or	n the SF14 Y THE DAT	442, by separate lette ΓΕ AND TIME SPECIF	the date specified in the solicitation (er, or by telegram, or by signing block IED MAY RESULT IN REJECTION OF YOUR OF BIDS (FAR14.304).	( 15 b	elow. FAILUR	E TO			
Except as provided herein, all terms and condi 15A. NAME AND TITLE OF SIGNE			m 9A or 10A, as heretofore changed, remains un				pe or print)		
AFD GOVERN STATE OF			TEL:		EMAIL:				
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNE		ERIC.	A		SC. DATE S		
(Signature of person authorized t	o sian)	-	(Signature of Contracting C	)ffice	r)		08-Aug-200	)2	
(Signature of person authorized t	J 01511/	i i	(Signature of Contracting C		• /				

### SECTION SF 30 BLOCK 14 CONTINUATION PAGE

#### SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

#### AMENDMENT 0002

The purpose of this amendment is as follows:

- 1. To revise the proposal date and to alert contractors to milestones in the review process: 1) Volumes I (Technical Proposal) and II (Small Business Sub-contracting Effort) are due 15 August 2002, 1600 hours local time, in Room 1843, 26 Federal Plaza, N.Y., N.Y. 10278;
- 2. Volume III (Price Proposal) is due 22 August 2002; at 1400 hours local time;
- 3. Other amendment may be issued; however, these amendments will not have an impact on any of the requirements for Volume I;
- 4. Pay particular attention to the instructions for the subcontracting effort. ALL contractors are required to submit this requirement. However, because price proposals are not due until 22 August, we do not expect you to have precise percentages and dollar amounts in your Volume II submission due 15 August 2002;
- 5. Issue changes and clarifications to the plans and specifications, which follow:
- 6. To revise FAR 52.228-1 from reference to full text.

# **DRAWINGS**

A2.01, Floor Plan – AFT; **INSERT** under the words "STAGING DOCKS" where it appears on this sheet, the following: "(OPTION)"

# PRICE SCHEDULE

A new price (bid) schedule is incorporated.

#### **SECTION 00800, Contract Special Provisions:**

- 1) **DELETE** Paragraph 1.x.4 in its entirety and **REPLACE** it with the following: "4. Contractor and subcontractor personnel's POV's shall access the site through the main gate, unless otherwise instructed. See paragraph 1.bb, Pass and Identification for further instructions."
- 2) **ADD** the following paragraph to this section;
- "1.bb. Pass and Identification:
  - 1. Employee and Vehicle Passes

The Contractor shall obtain the necessary passes and/or identification for entry into McGuire AFB for themselves and all employees prior to commencement of work. The Government reserves the right to refuse to issue a pass to any and all employees of the Contractor for any reason deemed valid by the Government and in doing so shall not be subject to the equitable adjustment or contract disputes act. McGuire AFB Pass and Registration may be contacted at 609.754.2200. The Government will issue passes depending on the type of work to be completed and the length of the contract. The maximum length of these passes is six months. The Contractor shall be responsible for obtaining additional passes upon the expiration of each pass issued. Obtaining a vehicle pass does not guarantee that vehicles covered by the pass will not be inspected. Vehicle inspections are at the discretion of the Government.

#### 2. Access Procedures

The Contractor shall provide Contracting Officer or his representative an Entry Authorization List of individuals requiring access to McGuire AFB. The Entry Authorization List, on Contractor's Letterhead and for each individual requiring access, shall include: Contractor's Name, name of individual, address, social security number and driver's license number (number and state of issue). The Contractor shall allow two working days for the Installation to process passes for individuals. The Government reserves the right to deny access to any questionable individuals. Revisions to the Entry Authorization List shall be provided to the Contracting Officer as names of individuals are added or deleted from the list. Registered individuals with valid driver's license and picture identification will be permitted to Check-in at Gate 1/Main Gate to McGuire AFB, located on Wrightstown - Cookstown Road. The only type of motor vehicles that are allowed through Gate 1/Main Gate is a small vehicle (motor cycles, cars, vans, and pickup trucks). Vehicles and attendees are subject to search at the discretion of the Government. Vehicles used to transport materials and equipment to the project site and other types of vehicles shall be required to enter and be inspected at Checkpoint 9 located on Fort Dix. The Contractor shall anticipate delays during the inspection process as well as delays due to vehicle queues. (Normally 1/2 to 2 hours). There will be special considerations given to critical delivery items (i.e. concrete). These procedures will be discussed further at the pre-construction meeting.

# 3. Heightened Alert Conditions

Conditions caused by Force Majeure (acts of war, terrorism, nature, etc.) shall be addressed via contract time extension at no cost only. The Contractor shall anticipate that in the event of heightened alert, access to McGuire AFB may be denied for approximately three to five days. The Contractor shall also anticipate that during periods of heightened alert, time required to access McGuire AFB may increase threefold for a period of seven days."

# SECTION 01010 - PROJECT DESIGN REQUIREMENTS

- 1) Page 23, paragraph 5.10.1.1, REPLACE "TI 809-1" where it appears in this paragraph with "Unified Facilities Criteria 3-310-01, Load Assumptions for Buildings."
- 2) Page 31, paragraph 6.1.3, REPLACE "TI 809 -1, Load Assumptions for Buildings, ASACE" where it appears in this paragraph with "UFC 3-310-01, Load Assumptions for Buildings." UFC 3-310-01 may be obtained from this web site:

http://www.hnd.usace.army.mil/techinfo/UFC/061200 UFC%203-310-01.PDF

- 3) Page 32, paragraph 6.1.4.3, REPLACE "TI 809 1, Exposure C" where it appears in this paragraph with "UFC 3-310-01, Load Assumptions for Buildings."
  - 4) Page 33, paragraph 6.1.4.6, REPLACE "TI 809 1" or TM 809-1" where it may appear in this paragraph with "UFC 3-310-01, Load Assumptions for Buildings."

# **BIDDER'S QUESTIONS AND GOVERNMENT REPLY:**

(Questions that may be of general interest of all bidders/Government and that are not readily answered by the proceeding changes will appear below. These questions may have been paraphrased or altered to represent several questions regarding the same subject and/or clarify and simplify the question(s). Questions and answers are issued to the Offerors/Bidders for information only.)

**Question**: Please advise the number and types of diesel forklifts to be utilized to properly size the ventilation system for the AFT and Supply bldg. (See note in separate block above HVAC Plan Notes, Drawing M2.01 for AFT Bldg). How and where

will forklifts be refueled? Battery Chargers are shown at forklift parking bay. Are electric forklifts going to be utilized?

**Response**: The number and types of forklifts are as follows:

- 3 10K Forklifts (Diesel)
- 6 6K Forklits (Gas)
- 6 4K Forklifts (Elec.)

There are no specific operational times for them. The refueling gasoline and diesel driven equipment will not take place within the facility.

# SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 12-Aug-2002 02:00 PM to 15-Aug-2002 04:00 PM.

#### CLIN 0001

The CLIN description DESIGN /BUILD AIR FRIEGHT TERMINAL @MCGUIRE has been deleted.

#### **CLIN 0004**

The CLIN extended description has changed from BASE: ALL DESIGN SERVICES, EXCLUDING DESIGN SERVICES FOROPTIONAL ITIEMS to BASE: ALL DESIGN SERVICES, EXCLUDING DESIGN SERVICES FOROPTIONAL ITIEMS.

# **CLIN 0005**

The CLIN description has changed from ALL WORK FOR THE FINAL RECORD DRAWING to FINAL RECORD DRAWING.

The CLIN extended description has changed from SUBMISSION (See paragraph 10 of section 00800) to ALL WORK FOR THE FINAL RECORD DRAWING SUBMISSION (See paragraph 10 of section 00800).

#### **CLIN 0006**

The CLIN extended description has changed from INSTALL MECHANIZED MATERIAL HANDLING SYSTEM, SEE SPECIFICATIONS, INCLUSIVE OF DESIGN SERVICES, EXCLUSIVE OF STAGING DOCK CANOPY. to INSTALL AIR CARGO HANDLING SYSTEM, SEE SPECIFICATIONS, APPENDIX "N" FOR DISCRIPTION OF WORK, INCLUSIVE OF DESIGN SERVICES, EXCLUSIVE OF STAGING DOCK CANOPY..

The option status has changed from No Status to Option.

### **CLIN 0007**

The option status has changed from No Status to Option.

# **CLIN 0008**

The CLIN extended description has changed from INSTALL DOCK EQUIPMENT CONSISTING OF THE DOCK LEVELERS, DOCK LOCKS, DOCK SHELTERS, AND DOCK LIGHTS, INCLUSIVEOF DESIGN SERVICES. to INSTALL DOCK EQUIPMENT CONSISTING OF THE DOCK LEVELERS, DOCK LOCKS, DOCK SHELTERS, AND DOCK LIGHTS, INCLUSIVEOF DESIGN SERVICES..

The option status has changed from No Status to Option.

# **CLIN 0009**

The CLIN extended description has changed from INSTALLCANOPY OVER TRUCK SCALE (BTWN. COL. LINES 27 AND 28) AND ASSOCIATED CURB, BRICK, ETC, INCLUSIVE OF DESIGN SERVICES. to INSTALL CANOPY OVER TRUCK SCALE (BTWN. COL. LINES 27 AND 28) AND ASSOCIATED CURB, BRICK, ETC, INCLUSIVE OF DESIGN SERVICES.

The option status has changed from No Status to Option.

#### CLIN 0010

The option status has changed from No Status to Option.

### **CLIN 0011**

The CLIN extended description has changed from REMOVE AND REPLACE LIGHT TOWERS TO MATCH BASE STANDARD, INCLUSIVE OF DESIGN SERVICES. to REMOVE AND REPLACE LIGHT TOWERS TO MATCH BASE STANDARD, INCLUSIVE OF DESIGN SERVICES..

The option status has changed from No Status to Option.

#### CLIN 0012

The option status has changed from No Status to Option.

# CLIN 0013

The option status has changed from No Status to Option.

#### CLIN 0014

The CLIN extended description has changed from PROVIDE LANDSCAPE IRRIGATION RAIN WATER RECYCLE SYSTEM FOR BLDGS. 1702 AND 1819, INCLUSIVE OF DESIGN SERVICES. to PROVIDE LANDSCAPE IRRIGATION RAIN WATER RECYCLE SYSTEM FOR BLDGS. 1702 AND 1819, INCLUSIVE OF DESIGN SERVICES..

The option status has changed from No Status to Option.

# CLIN 0015

The option status has changed from No Status to Option.

### CLIN 0016

The CLIN extended description has changed from INSTALL NEW 6' HIGH WOOD SHADOW BOX TEMPORARY CONSTRUCTION FENCE IN LIEU OF THE 6' HIGH CHAIN LINK TEMPORARY CONSTRUCTION FENCE WITH DARK BROWN FABRIC MESH. CUSTOM PAINT ALL CONTRUCTION TRAILERS AND DUMPSTERS TO MATCH MCGUIRE BASE STANDARDS. INCLUSIVE OF DESIGN SERVICES. to INSTALL NEW 6' HIGH WOOD SHADOW BOX TEMPORARY CONSTRUCTION FENCE IN LIEU OF THE 6' HIGH CHAIN LINK TEMPORARY CONSTRUCTION FENCE WITH DARK BROWN FABRIC MESH. CUSTOM PAINT ALL CONTRUCTION TRAILERS AND DUMPSTERS TO MATCH MCGUIRE BASE STANDARDS. INCLUSIVE OF DESIGN SERVICES.

The option status has changed from No Status to Option.

# CLIN 0017

The option status has changed from No Status to Option.

DACA51-02-R-0020 0002 Page 7 of 15

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 0001 1 Lump Sum

**FFP** 

BASE: BUILDING RENOVATION/CONSTRUCTION COMPLETE, INCLUDING ALL PLANT, LABOR, AND MATERIALS, EXCLUDING ITEMS BELOW

PURCHASE REQUEST NUMBER: W16ROE-2162-1693

NET AMT

FOB: Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

0002 1 Lump Sum

**BUILDING DEMOLITION** 

**FFP** 

BASE: BUILDING (4 EA) DEMOLITION WORK INCLUDING ASBESTOS

WORK AND ALL DISPOSAL

NET AMT

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE **AMOUNT** 0003 1 Lump Sum SITE WORK **FFP** BASE: SITE WORK INCLUDING DEMOLITION, LANDSCAPING, PAVING, **CURBS AND GUTTERS NET AMT** FOB: Destination ITEM NO SUPPLIES/SERVICES **QUANTITY** UNIT **UNIT PRICE AMOUNT** 0004 1 Lump Sum **DESIGN SERVICES FFP BASE: ALL DESIGN** SERVICES, EXCLUDING DESIGN SERVICES FOR **OPTIONAL ITIEMS NET AMT** FOB: Destination ITEM NO SUPPLIES/SERVICES **QUANTITY** UNIT **UNIT PRICE AMOUNT** 0005 \$20,000.00 Lump Sum FINAL RECORD DRAWING **FFP** ALL WORK FOR THE FINAL RECORD DRAWING SUBMISSION (See paragraph 10 of section 00800) **NET AMT** \$20,000.00

TOTAL BASE BID (ITEMS 0001 TO 0005): AMOUNT: \$\_\_\_\_

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 0006 1 Each

0006 OPTION

OPTIONAL BID ITEM 1

**FFP** 

INSTALL AIR CARGO HANDLING SYSTEM, SEE SPECIFICATIONS, APPENDIX "N" FOR DISCRIPTION OF WORK, INCLUSIVE OF DESIGN SERVICES, EXCLUSIVE OF STAGING DOCK CANOPY.

NET AMT

FOB: Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

0007 1 Each

OPTION OPTIONAL BID ITEM 2

**FFP** 

INSTALL STAGING DOCK CANOPY OVER THE MMHS STAGING

DOCKS, INCLUSIVE OF DESIGN SERVICES.

NET AMT

DACA51-02-R-0020 0002 Page 10 of 15

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 8 Each

0008 OPTION OPTIONAL BID ITEM 3

FFP

INSTALL DOCK EQUIPMENT CONSISTING OF THE DOCK LEVELERS, DOCK LOCKS, DOCK SHELTERS, AND DOCK LIGHTS,

**INCLUSIVE** 

OF DESIGN SERVICES.

NET AMT

FOB: Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

0009 1 Lump Sum

OPTION OPTIONAL BID ITEM 4

**FFP** 

INSTALL CANOPY OVER TRUCK SCALE (BTWN. COL. LINES 27 AND 28)

AND ASSOCIATED CURB, BRICK, ETC, INCLUSIVE OF DESIGN

**SERVICES** 

**NET AMT** 

DACA51-02-R-0020 0002 Page 11 of 15

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 0010 1 Each

OPTION OPTIONAL BID ITEM 5

FFP

REMOVE AND REINSTALL TRUCK SCALE AND CONTROLS, INCLUSIVE

OF DESIGN SERVICES.

**NET AMT** 

FOB: Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

0011 1 Each

OPTIONAL BID ITEM 6

**FFP** 

REMOVE AND REPLACE LIGHT TOWERS TO MATCH BASE

STANDARD, INCLUSIVE OF DESIGN SERVICES.

**NET AMT** 

DACA51-02-R-0020 0002 Page 12 of 15

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 0012 1 Each OPTION OPTIONAL BID ITEM 7

FFP

RELOCATE EXISTING ELEVATED HTHW LINE AND CUT NEW CURB OPENING, INCLUSIVE OF DESIGN SERVICES.

**NET AMT** 

FOB: Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 0013 1 Each

OPTION OPTIONAL BID ITEM 8

FFP

REMOVE EXISTING ASPHALT SHINGLES FROM BLDG 1819, INSTALL STANDING SEAM METAL ROOF OVER 15# ASPHALT UNDERLAYMENT, INCLUSIVE OF DESIGN SERVICES.

NET AMT

DACA51-02-R-0020 0002 Page 13 of 15

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 0014 1 Each

OPTION OPTIONAL BID ITEM 9

FFP

PROVIDE LANDSCAPE IRRIGATION RAIN WATER RECYCLE SYSTEM FOR BLDGS. 1702 AND 1819, INCLUSIVE OF DESIGN SERVICES.

**NET AMT** 

FOB: Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

0015 1 Each

OPTION OPTIONAL BID ITEM 10

FFP

INSTALL NEW  $\,$  GREASE TRAP AT BUILDING 1706 TO SERVICE PAX  $\,$ 

TERMINAL KITCHEN, INCLUSIVE OF DESIGN SERVICES.

**NET AMT** 

DACA51-02-R-0020 0002 Page 14 of 15

AMOUNT

0016 OPTION	OPTIONAL BID ITEM 11 FFP	1	Lump Sum		
	INSTALL NEW 6' HIGH WO CONSTRUCTION FENCE IN TEMPORARY CONSTRUCT MESH. CUSTOM PAINT AI DUMPSTERS TO MATCH M DESIGN SERVICES.	I LIEU OF TH TION FENCE V LL CONTRUC	E 6' HIGH CH WITH DARK I TION TRAILI	AIN LINK BROWN FABRIC ERS AND	
				NET AMT	
				NET AWIT	
FOB:	Destination				
ITEM NO 0017 OPTION	OPTIONAL BID ITEM 12	UANTITY 1	UNIT Each	UNIT PRICE	AMOUNT
	FFP DEDUCT FOR THE DESIGN ENGLISH INCH POUNDS (I AS SHOWN ON THE CONT	-P) IN LIEU O	F INTERNAT		
	TOTAL OF OPTIONAL ITEM AMOUNT: \$	,	05 TO 0014):		
				NET AMT	
FOB:	Destination				
TOTA	L BASE BID + OPTIONS (IT)	EMS 0001 TO	0017):	AMOUNT: \$	
Ontio	n #1 through #11. At any time	prior to 00 cala	under deve efter	award of the contract the Cove	arnment et its

UNIT

**UNIT PRICE** 

ITEM NO

SUPPLIES/SERVICES

QUANTITY

Option #1 through #11: At any time prior to 90 calendar days after award of the contract, the Government at its option, and in the event additional funds are made available for such work to be performed, may direct the Contractor, by written order, to perform the work and/or services to be provided under Option #1 through #11.

Option #12: At any time prior to 30 calendar days after award of the contract, the Government at its option, may direct the Contractor, by written order, to perform the work and/or services provided under Option #12.

### SECTION 00700 - CONTRACT CLAUSES

The following have been modified:

# 52.228-1 BID GUARANTEE (SEP 1996)

- (a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause for rejection of the bid.
- (b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.
- (c) The amount of the bid guarantee shall be \_\_20^%\_\_ percent of the bid price or \$\_3,000,000.00, whichever is less.
- (d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the contract for default.
- (e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that exceeds the amount of its bid, and the bid guarantee is available to offset the difference.

(End of Summary of Changes)