

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1   13</div>	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0001</div>		3. EFFECTIVE DATE <div style="text-align: center;">09-Jun-2003</div>		4. REQUISITION/PURCHASE REQ. NO. <div style="text-align: center;">W16ROE-3084-4053</div>		5. PROJECT NO.(If applicable)	
6. ISSUED BY USA ENGINEER DISTRICT, NEW YORK ATTN: CENAN-CT ROOM 1843 26 FEDERAL PLAZA (DACA51) NEW YORK NY 10278-0090		CODE <div style="text-align: center;">DACA51</div>		7. ADMINISTERED BY (If other than item 6) USA ENGINEER DISTRICT, PICATINNY ARS RES BUILDING 3002-N PICATINNY ARSENAL NJ 07806-5000		CODE <div style="text-align: center;">DACA51</div>	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. <div style="text-align: center;">DACA51-03-R-0007</div>	
				X		9B. DATED (SEE ITEM 11) <div style="text-align: center;">28-May-2003</div>	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended.  Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) PURSUANT TO FAR 15.206 THIS SOLICITATION IS AMENDED AS TO INCORPORATE THE FOLLOWING CHANGES WITHIN.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  <div style="text-align: center;">06-Jun-2003</div>	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

**AMENDMENT 0001 - INFORMATION**

THE FOLLOWING CHANGES HAVE BEEN INCORPORATED:

1. TO REVISED THE CLINS AS PROVIDED IN SECTION 00010;
2. TO INCORPORATE THE FOLLOWING ADDITIONAL SECURITY INSTRUCTIONS REGARDING CAMERAS TO PAGE THREE (3) OF THE SF1442, "CAMERAS SHALL NOT BE PERMITTED WITHOUT OBTAINING PRE-APPROVED CAMERA PASSES FOR THE CAMERA AND INDIVIDUALS TO TAKE PHOTOGRAPHS. THE FOLLOWING INFORMATION SHALL BE SUBMITTED AT THE TIME THE CONTRACTOR REGISTERS FOR THE PRE-PROPOSAL CONFERENCE: NAME, TITLE, AND COMPANY OF THE INDIVIDUAL(S) BEING AUTHORIZED TO TAKE PHOTOGRAPHS, AND THE MAKE, MODEL, SERIAL NUMBER OF THE CAMERA TO BE UTILIZED.";
3. TO CHANGE THE THE CALENDAR DAYS IN BLOCK 13D OF THE STANDARD FORM 1442 FROM 60 DAYS TO 90 DAYS.

**NOTE: OFFERORS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT BY THE DATE SPECIFIED IN THE SOLICITATION (OR AS AMENDED) BY ONE OF THE FOLLOWING METHODS: IN THE SPACE PROVIDED ON THE SF1442, BY SEPARATE LETTER, OR BY TELEGRAM, OR BY SIGNING BLOCK 15 BELOW. FAILURE TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER IN ACCORDANCE WITH THE LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR14.304).**

## SECTION 00010 - SOLICITATION CONTRACT FORM

The offeror acceptance period has increased by 30 from 60 to 90.

## CLIN 0002

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF TWO EXPLOSIVE STORAGE FACILITIES WITH COMPARTMENTS AND COVER WALKWAYS, COMPLETE. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF TWO EXPLOSIVE STORAGE FACILITIES AND COVER WALKWAYS, COMPLETE..

## CLIN 0003

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF EXPLOSIVE STORAGE FACILITY WITHOUT COMPARTMENTS AND COVERED WALKWAYS, COMPLETE. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF ONE EXPLOSIVE STORAGE FACILITY AND COVERED WALKWAYS, COMPLETE..

## CLIN 0007

The CLIN description ANCILLARY DEMOLITION AND CONSTRUCTION has been added.

## CLIN 0008

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF TWO (2) EXPLOSIVE STORAGE FACILITIES WITH A TOTAL OF SEVEN TO REPLACE FORMER MAGAZINE 1309, COMPLETE (IF EXERCISED). IF THIS ITEM IS EXERCISED AT TIME OF AWARD, CLIN 0005 SHALL BE NOT AWARDED. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF TWO (2) EXPLOSIVE STORAGE FACILITIES WITH A TOTAL OF SEVEN (7) COMPARTMENTS AS SHOWN ON DRAWING A-300, WITH COVERED WALKWAYS TO EACH BUILDING, AND BACKUP POWER FOR HVAC SYSTEM, COMPLETE (IF EXERCISED). IF THIS ITEM IS EXERCISED AT TIME OF AWARD, CLIN 0005 SHALL BE NOT AWARDED..

## CLIN 0015

The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDEWALKS IN THE 1400 AREA, COMPLETE (IF EXERCISED). to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDEWALKS UNDERNEATH COVERED WALKWAYS IN THE 1400 AREA, COMPLETE (IF EXERCISED)..

The following have been added by full text:

SECTION 00010 (REVISED)

Section 00010 - Solicitation Contract Form

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	DESIGN/BUILD OF BUILDING 1301 FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF THE ORDNANCE FACILITY WITH COVERED WALKWAYS, WEATHER SCREEN PANELS, COMPLETE. PURCHASE REQUEST NUMBER: W16ROE-3084-4053	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	DESIGN/BUILD OF BUILDINGS 1305 AND 1306 FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF TWO EXPLOSIVE STORAGE FACILITIES AND COVER WALKWAYS, COMPLETE.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	DESIGN/BUILD OF BUILDING 1302 FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF ONE EXPLOSIVE STORAGE FACILITY AND COVERED WALKWAYS, COMPLETE.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	DESIGN/BUILD OF BUILDING 1307 FFP ALL WORK ASSOCIATED FOR THE DSIGN/BUILD CONSTRUCTION OF THE ENGINEERING WORK SPACE, COMPLETE.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	DESIGN/BUILD MAGAZINE REPLACEMENT FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF ONE (1) EXPLOSIVE STORAGE FACILITY, WITH SEVEN (7) COMPARTMENTS, COVERED WALKWAYS, AND BACKUP POWER FOR THE HVAC SYSTEM, TO REPLACE FORMER MAGAZINE 1308, AS SHOWN ON DRAWING A-300, COMPLETE	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	DESIGN/BUILD OF THE 1400 AREA BUILDINGS FFP DESIGN/BUILD CONSTRUCTION OF BUILDINGS 1406, 1407, 1408, 1408B, 1408C, 1411, 1411B, 1412/1412A/1413, 1416, AND 1417, WITH COVERED WALKWAYS AND SIDE WEATHER SCREEN PANELS AT THE FULL PERIMETER OF ALL BUILDINGS, COMPLETE.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	ANCILLARY DEMOLITION AND CONSTRUCTION FFP ALL WORK ASSOCIATED FOR THE SITE DEMOLITION AND DESIGN/BUILD CONSTRUCTION OF UTILITIES, PARKING AREAS, AND SITE IMPROVEMENT FOR ALL STRUCTURES IN THE 1300 AND 1400 AREAS, COMPLETE.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008 OPTION	OPTION ONE (1) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF TWO (2) EXPLOSIVE STORAGE FACILITIES WITH A TOTAL OF SEVEN (7) COMPARTMENTS AS SHOWN ON DRAWING A-300, WITH COVERED WALKWAYS TO EACH BUILDING, AND BACKUP POWER FOR HVAC SYSTEM, COMPLETE (IF EXERCISED). IF THIS ITEM IS EXERCISED AT TIME OF AWARD, CLIN 0005 SHALL BE NOT AWARDED.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009		1	Lump Sum		
OPTION	OPTION TWO (2) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO EXPLOSIVE STORAGE FACILITY (BUILDING 1305), COMPLETE (IF EXERCISED).				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010		1	Lump Sum		
OPTION	OPTION THREE (3) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO EXPLOSIVE STORAGE FAICLITY (BUILIDNG 1306), COMPLETE (IF EXERCISED).				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011		1	Lump Sum		
OPTION	OPTION FOUR (4) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO EXPLOSIVE STORAGE FAICLITY (BUILIDNG 1302), COMPLETE (IF EXERCISED).				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012		1	Lump Sum		
OPTION	OPTION FIVE (5) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1308), COMPLETE (IF EXERCISED).				

---

NET AMT

FOB: Destination



ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013 OPTION	OPTION SIX (6) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYS TO EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1309), COMPLETE (IF EXERCISED).	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014 OPTION	OPTION SEVEN (7) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF ASPHALT PAVEMENT IN THE 1400 AREA, COMPLETE (IF EXERCISED).	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015 OPTION	OPTION EIGHT (8) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDEWALKS UNDERNEATH COVERED WALKWAYS IN THE 1400 AREA, COMPLETE (IF EXERCISED).	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016		1	Lump Sum		
OPTION	OPTION NINE (9) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 1406 TO BUILDING 1408 AND TO BUILDING 1408B, AND FROM BUILDING 1408 TO BUILDING 1411, COMPLETE (IF EXERCISED).				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017		1	Lump Sum		
OPTION	OPTION TEN (10) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 1411 TO BUILDINGS 1412/1412A/1413, COMPLETE (IF EXERCISED).				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018		1	Lump Sum		
OPTION	OPTION ELEVEN (11) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDINGS 1412/1412A/1413 TO BUILDING 1408C, COMPLETE (IF EXERCISED).				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019		1	Lump Sum		
OPTION	OPTION TWELVE (12) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF STANDBY GENERATOR FOR BUILDINGS 1412/1412A/1413, COMPLETE (IF EXERCISED).				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020			Lump Sum		
OPTION	OPTION THIRTEEN (13) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD RECONSTRUCTION OF ASPHALT PAVEMENT FOR WEST DOUBLE BASE ROAD IN THE 1300 AREA, COMPLETE.				

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021 OPTION	OPTION FOURTEEN (14) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 1408C TO 1416, COMPLETE.		Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022 OPTION	OPTION FIFTEEN (15) FFP ALL WORK ASSOCIATED WITH THE DESIGN/BUILD RECONSTRUCTION OF ASPHALT PAVEMENT FOR ROCKET PRODUCTION ROAD (FROM BUILDING 1400) IN THE 1400 AREA TO THE CUL-DE-SAC AT DOUBLE BASE ROAD IN THE 1300 AREA, COMPLETE.	1	Lump Sum		

---

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023		1	Lump Sum		
OPTION	OPTION SIXTEEN (16) FFP ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING 1416 TO 1417, COMPLETE				

---

NET AMT

FOB: Destination

LINE ITEM TOTAL

**TOTAL BASE PROPOSED PRICE:** \_\_\_\_\_

**TOTAL OPTION PROPOSED PRICE:** \_\_\_\_\_

**TOTAL BASE AND OPTION PROPOSED PRICE:** \_\_\_\_\_

(End of Summary of Changes)