

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 7</div>	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0001</div>		3. EFFECTIVE DATE <div style="text-align: center;">22-Aug-2003</div>		4. REQUISITION/PURCHASE REQ. NO. W16ROE-3175-7693		5. PROJECT NO.(If applicable)	
6. ISSUED BY CODE USA ENGINEER DISTRICT, NEW YORK ATTN: CENAN-CT ROOM 1843 26 FEDERAL PLAZA (DACW51) NEW YORK NY 10278-0090		7. ADMINISTERED BY (If other than item 6) CODE <div style="text-align: center; font-weight: bold;">See Item 6</div>					
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. DACW51-03-B-0014			
				<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 07-Aug-2003			
				10A. MOD. OF CONTRACT/ORDER NO.			
				10B. DATED (SEE ITEM 13)			
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purposes of this amendment 0001 to solicitation DACW51-03-B-0014 are as follows: a. The bid opening date is changed from 5 September 2003 @11:00 a.m. to 10 September 2003 @ 11:00 a.m. b. To revise the plans, specifications, and statement of work used in the solicitation as attached. c. To delete the option items (CLIN's 0003 and 0004). All bidders must submit bids on the remaining items (CLIN's 0001 and 0002). d. This project is estimated to cost between \$500,000.00 and \$1,000,000.00 vice \$1,000,000.00 to \$5,000,000.00. DUE TO HEIGHTENED SECURITY, PLEASE ALLOW SUFFICIENT TIME FOR DELIVERY OF YOUR BID. FAILURE OF THE BIDDER TO ACKNOWLEDGE THIS AMENDMENT MAY RENDER HIS BID NONRESPONSIVE. All other terms and conditions of the solicitation remain unchanged and in full force and effect. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 22-Aug-2003	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 05-Sep-2003 11:00 AM to 10-Sep-2003 11:00 AM.

The following bid schedule replaces the bid schedule found in the original solicitation. All bidders are to use this schedule, unless replaced by any future amendments:

ALL BIDDERS MUST BID ON BOTH ITEMS (ITEMS 0001 AND 0002)

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION FFP MAINTENANCE DREDGING OF LONG ISLAND INTERCOASTAL WATERWAYS PURCHASE REQUEST NUMBER: W16ROE-3175-7693	1	Lump Sum		

NET AMT

FOB: Destination

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	REMOVAL AND DISPOSAL-SHOALS D & F FFP REMOVAL AND DISPOSAL OF ALL MATERIAL FROM SHOALS D AND F EXCEPT LEDGE ROCK LYING ABOVE THE PLANE OF 6 ft. MLW WITH 2 ft. OVERDEPTH IN ACCORDANCE WITH THE CONTRACT DRAWINGS AND SPECIFICATIONS.	26,000	Cubic Yard		

NET AMT

FOB: Destination

TOTAL BID AMOUNT FOR BOTH ITEMS (ITEMS 0001 AND 0002): \$ _____

The following have been added by full text:

AMENDMENT 0001 CHANGES

1. **SF1442:** Paragraph 13.A.: The Bid Opening Date is changed from September 5, 2003, to September 10, 2003.

2. **Section 00010, Bid Schedule:**

- a) Delete Option 1 from the Bid Schedule. As a result, only Line Item Nos. 0001 and 0002 are retained in the scope of work.
- b) The Total Contract Bid Amount will be calculated from bids on Line Item Nos. 0001 and 0002 instead of previously used Line Item Nos. 0001, 0002, 0003, and 0004.
- c) Note No. 2: reference to “Combined Basic Work and Option No. 1” to be replaced with “Item Nos. 0001 and 0002”.
- d) Note No. 6: remove reference of the increased contract’s duration in case of award of Option 1.
- e) Delete Note No. 7.
- f) Delete Note No. 8.

3. **Section 00800, Special Contract Requirements:**

a) **1. Commencement, Prosecution, and Completion of Work:**

- Delete “...to complete the Basic Work ready for use not later than **forty-five (45)** calendar days after the date of receipt by him of the notice to proceed, and the Option No. 1 work (if exercised) not later than **seventy-five (75)** calendar days after the date of receipt by him of the notice to proceed” to be replaced with “...to complete it ready for use not later than **forty-five (45)** calendar days after the date of receipt by him of the notice to proceed”.
- Delete “...additional time will be allowed at the rate of **one (1)** calendar day for each **2,600** cubic yards” to be replaced with “...additional time will be allowed at the rate of **one (1)** calendar day for each **1,700** cubic yards”.
- Delete “The work is estimated to cost between \$1,000,000.00 and \$5,000,000.00” to be changed to: “The work is estimated to cost between \$500,000.00 and \$1,000,000.00”.
- Delete “The work is estimated to cost between \$500,000.00 and \$1,000,000.00” to be changed to: “The estimated total volume to be dredged and placed is 26,000 cubic yards”.

b) **5. Contract Drawings, Maps and Specifications:**

Delete the following contract drawings description:

CONTRACT DRAWING	DESCRIPTION
File Number 208 LIIW_2003 (12 Sheets)	Maintenance Dredging - Long Island Intracoastal Waterway Federal Navigation Channel: Shinnecock Bay
1	<i>Index Sheet</i>
2	<i>General Location Map</i>
3	<i>Channel Layout Map</i>
4-8	<i>Channel Condition Surveys</i>
9	<i>Detailed Project Area Map</i>
10	<i>Upland Disposal Site Map</i>
11	<i>Tiana Beach Placement Area Map</i>
12	<i>Project Signs</i>

to be replaced with the following chart:

CONTRACT DRAWING	DESCRIPTION
---------------------	-------------

File Number 208 LIIW_2003 (9 Sheets)	Maintenance Dredging - Long Island Intracoastal Waterway Federal Navigation Channel: Shinnecock Bay
1	<i>Index Sheet</i>
2	<i>General Location Map</i>
3	<i>Channel Layout Map</i>
4-6	<i>Channel Condition Surveys</i>
7	<i>Detailed Project Area Map</i>
8	<i>Tiana Beach Placement Area Map</i>
9	<i>Project Signs</i>

c) **10. Layout of Work, Disposal Sites:**

- Delete “The material to be dredged from the dredging sites shall be disposed of in specifically designated sites on the barrier island as indicated on the plans accompanying these specifications. The following sites will be used:” to be replaced with: “The material to be dredged from the dredging sites shall be disposed of in the following site on the barrier island as indicated on the plans accompanying these specifications:”.
- Reference to “Basic Work” to be deleted.
- The entire “Option No. 1” section to be deleted.

d) **11. Estimated Quantities:**

Delete the estimated available quantities table:

	GRADE (CHANNEL PLUS SIDE SLOPES)	OVERDEPTH (CHANNEL PLUS SIDE SLOPES)	TOTAL ADJUSTED ESTIM. Q'TY	
Shoal C (Option No. 1)	6,200 CY	18,250 CY	26,000 CY	
Shoals D AND F (Basic Work)	12,770 CY	11,880 CY	26,000 CY	

The total adjusted estimated quantity of material of 52,000 cubic yards is based on the March 2003 survey and expected shoaling rate.

To be replaced with:

	GRADE (CHANNEL PLUS SIDE SLOPES)	OVERDEPTH (CHANNEL PLUS SIDE SLOPES)	TOTAL ADJUSTED ESTIM. Q'TY
Shoals D AND F	12,770 CY	11,880 CY	26,000 CY

4. **Section 00900, List of Documents, Exhibits, and other Attachments**

Delete the Right of Entry from the Dockers Upland Disposal Site from Attachment E.

5. **Section 01200, Technical Provisions**

a) **1. Work Covered by Contract Price:**

- Change the paragraph identification for Bid Item No. 0002 from a) to b).
- Delete Paragraph 1.b) Bid Item No. 0003.
- Delete Paragraph 1.c) Bid Item No. 0004.
- Delete “Dredged material will be placed at Dockers Upland Disposal Site (UDS) (Shoal C) (Option No. 1, if awarded) and at Tiana Beach (Shoals D and F)” to be changed to: “Dredged material will be placed at Tiana Beach (Shoals D and F)”.
- Delete “Approximately **52,000** cubic yards...” to be changed to: “Approximately **26,000** cubic yards...”.
- Delete “**Forty-five (45)** calendar days are allowed for completion of Basic Work of this contract with while **seventy-five (75)** calendar days are allowed for completion of the entire scope of this contract, the Basic Work and the Option No. 1.” To be changed to: “**Forty-five (45)** calendar days are allowed for completion of this contract.”
- Delete “Mobilization for Line Item No. 0003 includes construction and preparation of upland disposal site with mobilization of all necessary equipment for these operations.” from Paragraph 1.a.
- Change “Line Item Nos. 0002 and 0004” to “Line Item No. 0002” in Paragraph 1.b.

b) **3. Disposal Site Requirements:**

- Delete “Dredged material removed from Shoal C (Option No. 1, if awarded) will be placed in Dockers UDS...” to be changed to: “Dredged material removed from Shoals D and F will be placed at Tiana Beach Placement Area...”
- Delete sentence: “No dike construction and/or dredged material placement will be allowed outside the identified contour area.”

c) **4. Character of Materials:**

Delete sentence “At the same time, the dredged material removed from Shoal C containing approximately 50% of organic material will be placed at Dockers UPS.” from Paragraph 4.b.

d) **10. Placement of Dredged Material:**

- **Paragraph a:** “General: The material to be removed from the dredging area under this contract shall be placed as follows:

- 1) Delete “Dredged material removed from Shoal C (Option 1, if awarded) will be placed at Dockers UDS, as indicated on the plans accompanying these specifications. Placement site must be limited by the perimeter of the area identified in the plans and further delineated by the COR prior to start of the site’s construction.

- 2) Dredged material...”

To be replaced with: “General: Dredged material removed from Shoals D and F will be placed in front of the dune line and Tiana Beach Pavilion, as indicated on the plans accompanying these specifications. Placement site must be limited by the placement area identified in the plans and further delineated by the COR prior to start of the site’s construction.”

- **Paragraph m:** to be deleted.

e) **14. Measurement and Payment:**

- **Paragraph a:** Delete “...(Bid Item Nos. 0001 and 0003, if awarded)...” to be changed to: “...(Bid Item No. 0001)...”
- **Paragraph b:** Delete “...(Bid Item Nos. 0002 and 0004, if awarded)...” to be changed to: “...(Bid Item No. 0002)...”

6. **Plans**

a) **Sheet 1:**

- Revise Index Sheet contents: Channel Condition Surveys sheets changed from 4-8 to 4-6; Dockers Upland Disposal Site sheet is deleted.
- Change Sheet 1 of 12 to Sheet 1 of 9.

b) **Sheet 2:** Change Sheet 2 of 12 to Sheet 2 of 9.

c) **Sheet 3:**

- Remove dredging area related to Shoal C from the plan.
- Change dredging areas sheets identification.
- Change Sheet 3 of 12 to Sheet 3 of 9.

d) **Delete Sheets 4, 5, and 10 of 12.**

e) **Sheet 4:**

- Add Typical Cross Section of the channel.
- Change Sheet 6 of 12 to Sheet 4 of 9.

f) **Sheet 5:** Change Sheet 7 of 12 to Sheet 5 of 9.

g) **Sheet 6:** Change Sheet 8 of 12 to Sheet 6 of 9.

h) **Sheet 7:**

- Removed references to Shoal C and Dockers Upland Disposal Site from the drawing.
- Change Sheet 9 of 12 to Sheet 7 of 9.

h) **Sheet 8:** Change Sheet 11 of 12 to Sheet 8 of 9.

i) **Sheet 9:** Change Sheet 12 of 12 to Sheet 9 of 9.

The following have been modified:

NOTES

NOTES

1. It is the contractor's responsibility to comply with all conditions and requirements of the identified disposal site.
2. The low bidder for the purpose of award will be the conforming responsible bidder offering the lowest Total Bid.
3. Any bid, which is materially unbalanced, may be rejected. An unbalanced bid is one, which is based on prices significantly less than cost for some work and prices, and significantly overstated for the other work.
4. Bidders are reminded that they must bid on the issued plans and specifications as amended. Any deviations, conditions or attachments made by the bidder himself may render the bid non-responsive and may be cause for its rejection.
5. Bidders are required to bid on all items or their bid will be rejected.
6. Contract performance shall be completed within 45 (forty-five) calendar days of receipt by the contractor of the Notice to Proceed.

SECTION 00700 - CONTRACT CLAUSES

The following have been modified:

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 5 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 45 calendar days. The time stated for completion shall include final cleanup of the premises.

(End of clause)

(End of Summary of Changes)