ABSTRACT OF OFFERS - CONSTRUCTION				1. SOLICITATION NUMBER DACW51-03-B-0011				SUED	3. DATE OPENED 20-Aug-03	PAGE 1		OF PAGES 2		
4. ISSUING OFFICE								NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
USA ENGINEER DISTRICT, NEW YORK CENAN-CT, ROOM 1843								MYRLANDE LEE						
26 FEDERAL PLAZA (DACW51)				I CERTIFY that I have opened, read, and				E	DATE	SIGNED				
NEW YORK, NY 10278-0090				recorded on this abstract all offers received in response to this solicitation. 8. GOVERNMENT ESTIMATE				-,		20. 4	02			
,								MYRLANDE LEE				20-Aug-03		
5. PROJECT TITLE								9. OFFERS						
			(C	heck A, B or C	C & com	plete D, E, & F)		N	IO. 1	NO. 2				
ARTIFICIAL REEF SITE, REMOVAL AND RELOCATION OF SUBMERGED ROCK PILES, ATLANTIC BEACH, NY 6. NUMBER OF AMENDMENTS ISSUED 2				A. HIRED LABOR				A. OFFEROR Jay Cashman, Boston MA				A. OFFEROR Newborn Construction		
				B. REASONABLE CONTRACT (Without Profit)				B. BID SECURITY (Type and amount) 20%, 3,000,000.00			B. BID SECURITY (Type and amount) 20%			
				C. REASONABLE CONTRACT (Including Profit)				C. AMENDMENTS ACKNOWLEDGED YES				C. AMENDMENTS ACKNOWLEDGED YES		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ES	TIMATED AMOUNT	D. UNIT PRICE	E.	ESTIMATED AMOUNT	D. UNIT PRICE	E. E	STIMATED AMOUNT		
0001AA	Mobilization & Demobilization	1	LS		\$	451,000.00		\$	137,000.00		\$	361,000.00		
0001AB	Dredging & Placement of Rock, Materials	17000	CY	\$40.76	\$	692,900.00	\$77.00	\$	1,309,000.00	\$78.00	\$	1,326,000.00		
	TOTAL BASE BID				\$	1,143,900.00		\$	1,446,000.00		\$	1,687,000.00		
0002	Additional Cost for Optional Insurance		LS		\$	5,500.00		\$	25,000.00		\$	60,000.00		
	TOTAL OPTIONS				\$	5,500.00		\$	25,000.00		\$	60,000.00		
	TOTAL OF HORE				Ψ	0,000.00		T	20,000.00		Ψ	00,000.00		
	TOTAL BASE BID W/ OPTIONS				\$	1,149,400.00	Ì	\$	1,471,000.00		\$	1,747,000.00		

			1. SOLICIT	ATIO	ON NUMBER	PAGE	OF PAGES			
			DACW51-	2	2					
ABSTI	INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.									
2. PROJEC	T TITLE					4. OF	FERS	6 (Continued)		
		NO. 3		N	IO. 4	NO.				
ARTIFICI. RELOCA		akes Dredge	A. OFFEROR Weeks Marine			A. OFFEROR				
ATLANTI	B. BID SECURI	/pe and amount) 20%	B. BID SECURITY (Type and amount) 20%, 3,000,000.00			B. BID SECURITY (Type and amount)				
	C. AMENDMEI	CKNOWLEDGED YES	C. AMENDMENTS ACKNOWLEDGED YES			C. AMENDMENTS ACKNOWLEDGED				
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E.	ESTIMATED AMOUNT	D. UNIT PRICE		ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001AA	Mobilization & Demobilization	LS		\$	420,500.00		\$	450,000.00		
0001AB	Dredging & Placement of Rock, Materi	CY	\$50.50	\$	858,500.00	\$70.00	\$	1,190,000.00		
			-							
	TOTAL BASE BID			\$	1,279,000.00		\$	1,640,000.00		
0002	Additional Cost for Optional Insurance	LS		\$	2,500.00		\$	45,000.00		
	TOTAL OPTIONS			\$	2,500.00		\$	45,000.00		
	TOTAL BASE BID W/ OPTIONS			\$	1,281,500.00		\$	1,685,000.00		