ABSTRACT OF OFFERS - CONSTRUCTION				CITATION NUMBER W912DS-04-E	3-0004	17 May 2004	27 April 2994	PAGE 0F	2	
4. ISSUING OFFICE U.S. Engineering District, New York Attn: CENAN-CT, Room 1843 26 Federal Plaza			I CERTIFY that I have opened, read, and			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Renee George, Contract Specialist				
New York. NY 10278				ed on this abstract a eceived in respons ion.		SIGNATURE		DATE SIGI	DATE SIGNED	
5. PROJE	ECT TITLE		8 GOVERNMENT ESTIMATE			9 OFFERS				
Wheeler Sack Army Airfield Mountain Ramp Expansion Ft. Drum			(Check A, B or C and complete D, E, and F) A. HIRED LABOR			A. OFFEROR Delancy Const		NO. 2 B. OFFEROR Tug Hill Co., Inc.		
				B. REASONABLE (Without Profit)	CONTRACT	B. BID SECURITY (Ty 20%		B. BID SECURITY (Type and amount) 20%		
6. NUMBER OF AMENDMENTS ISSUED 3				C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED YES		C. AMENDMENTS ACKNOWLEDGED YES		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	Mountain Ramp Expansion Construction costs for all work	1	LS	\$9,801,100	\$9,801,100	\$11,880,000	\$11,880,000	\$10,510,000	\$10,510,000	
0002	Project Punch List	1	LS	\$80,000	\$80,000	\$80,000	\$80,000	\$80,000	\$80,000	
0003	As-Built Drawing per the 00800	1	LS	\$20,000	\$20,000	\$20,000	\$20,000	\$20,000	\$20,000	
	TOTAL BASE BID ITEMS				\$9,901,100		\$11,980,000		\$10,610,000	
0004	Optional Item 0001 Taxiway K and R	1	LS	\$1,300,900	\$1,300,900	\$1,650,000	\$1,650,000	\$1,134,000	\$1,134,000	
0005	Optional Item 0002 Mountain Ramp Taxilane	1	LS	\$843,300	\$843,300	\$1,100,000 \$1,100,000 \$5		\$539,000	\$539,000	
0006	Optional Item 0003 Taxiway R Additon	1	LS	\$496,100	\$496,100	\$625,000	\$625,000	\$301,000	\$301,000	
0007	Optional Item 0004 Emergency Generator	1	LS	\$206,400	\$206,400	\$300,000	\$300,000	\$192,000	\$192,000	
8000	Optional Item 0005 Computerized Controls	1	LS	\$581,100	\$581,100	\$500,000	\$500,000	\$440,000	\$440,000	
	TOTAL BASE PLUS OPTIONS				\$13,328,900		\$16,155,000		\$13,216,000	

NOTE: If more than two offers are received, continue on OF 1419A.

1.	SOLICITATION NUMBER	2	
	W912DS-04-B-0004		2

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE Wheeler Sack Army Airfield Mountain Ramp Expanaion		4. OFFERS (Continued)								
		A. OFFEROR				NO.: A. OFFEROR		NO.: A. OFFEROR		
		B. BID SECURITY (1	Type and Amount)	B. BID SECURITY (T	ype and Amount)	B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)		
3. CONTRACT ITEMS		C.AMENDMENTS ACKNOWLEDGED YES		C. AMENDMENTS ACKNOWLEDGED YES		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATE D	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
1	LS	\$14,063,000	\$14,063,000	\$11,538,800	\$11,538,800					
1	LS	\$80,000	\$80,000	\$80,000	\$80,000					
1	LS	\$20,000	\$20,000	\$20,000	\$20,000					
TOTAL BASE			\$14,163,000		\$11,638,800					
1	LS	\$1,580,000	\$1,580,000	\$1,303,200	\$1,303,200					
1	LS	\$1,010,000	\$1,010,000	\$896,900	\$896,900					
1	LS	\$1,154,000	\$1,154,000	\$498,200	\$498,200					
1	LS	\$408,000	\$408,000	\$221,900	\$221,900					
1	LS	\$534,000	\$534,000	\$501,200	\$501,200					
TOTAL BASE PLUS OPTIONS			\$18,849,000		\$15,060,200					
	3. CONTRACT ITE B. ESTIMATED QUANTITY 1 1 1 TOTAL BASE RID ITEMS 1 1 1 1 1 1 1 1 1 1 1 1 1	3. CONTRACT ITEMS B. C. UNIT QUANTITY 1 LS 1 LS 1 LS TOTAL BASE RID ITEMS 1 LS 1 LS	A. OFFEROR The Lane Cons B. BID SECURITY (1) 20% 3. CONTRACT ITEMS B. C. D. UNIT PRICE 1 LS \$14,063,000 1 LS \$20,000 TOTAL BASE RID ITEMS 1 LS \$1,580,000 1 LS \$1,154,000 1 LS \$408,000 1 LS \$408,000 1 LS \$408,000 TOTAL BASE STINATEMS	The Lane ConstructionCorp B. BID SECURITY (Type and Amount) 20% C.AMENDMENTS ACKNOWLEDGED YES B. C. UNIT PRICE E. ESTIMATED AMOUNT 1 LS \$14,063,000 \$14,063,000 1 LS \$80,000 \$80,000 1 LS \$20,000 \$20,000 TOTAL BASE RID ITEMS 1 LS \$1,580,000 \$1,580,000 1 LS \$1,010,000 \$1,010,000 1 LS \$1,154,000 \$1,154,000 1 LS \$408,000 \$408,000 TOTAL BASE 1 LS \$1,154,000 \$1,154,000 1 LS \$1,154,000 \$1,154,000 1 LS \$1,154,000 \$1,154,000 1 LS \$408,000 \$408,000 TOTAL BASE 1 LS \$1,154,000 \$1,154,000 1 LS \$408,000 \$534,000	A. OFFEROR The Lane ConstructionCorp B. BID SECURITY (Type and Amount) 20% 3. CONTRACT ITEMS C. AMENDMENTS ACKNOWLEDGED YES B. C. UNIT PRICE B. E. ESTIMATED QUANTITY 1 LS \$14,063,000 \$14,063,000 \$11,538,800 1 LS \$80,000 \$80,000 \$80,000 \$11,538,800 1 LS \$14,163,000 \$14,163,00	A. OFFEROR The Lane ConstructionCorp Structural Associates, Inc	A. OFFEROR The Lane ConstructionCorp B. BID SECURITY (Type and Amount) 20% 20% 20% 20% C. AMENDMENTS ACKNOWLEDGED YES C. AMENDMENTS ACKNOWLEDGED YES	A OFFEROR The Lane ConstructionCorp B. BID SECURITY (Type and Amount) 20% 20% B. BID SECURITY (Type and Amount) 20% 20% B. BID SECURITY (Type and Amount) 20% C. AMENDMENTS ACKNOWLEDGED YES C. AMENDMENT ACKNOWLEDGED YES C. AMENDMENTS ACKNOWL	A. OFFEROR The Lane ConstructionCorp Structural Associates, Inc A. OFFEROR The Lane ConstructionCorp B. BID SECURITY (Type and Amound) 20% B. BID SECURITY (Type and Amound) 20% B. BID SECURITY (Type and Amound) B. BID SECURITY (Type and Amound (Type a	

NSN 7540-01-280-5502 501419-201 OPTIONAL FORM 1419A (11-88)